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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5450002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  3,572,000.00     100.0000%
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $  3,855,587.16     107.9391%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  4,031,473.67     112.8632%
   4   36-2231526     WALSH CONSTR CO OF ILL                                                 $  4,473,423.07     125.2358%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1690004              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                15.000  MOS |    1032.50000      15487.50|    1500.00000      22500.00|    1000.00000       15000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   46070.07000      46070.07|   79200.00000      79200.00|   22000.00000       22000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  180000.00000     180000.00|  188527.00000     188527.00|  202000.00000      202000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   54645.00000      54645.00|   24900.00000      24900.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-04998                 8.000  EACH|    7215.00000      57720.00|    5845.00000      46760.00|    7400.00000       59200.00
  RAILROAD TRACK SHIFT                    |                            |                            |
0006 202-51330                        LUMP|   77351.39000      77351.39|  123805.00000     123805.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               816.000  m2  |       3.95000       3223.20|       6.95000       5671.20|       4.30000        3508.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              2373.000  m3  |      18.55000      44019.15|      14.00000      33222.00|      12.00000       28476.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223              1680.000  m3  |      22.82000      38337.60|      10.00000      16800.00|      15.00000       25200.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              1205.000  m   |       5.20000       6266.00|       5.20000       6266.00|       5.50000        6627.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231               101.900  m   |      69.19000       7050.46|      40.00000       4076.00|      45.00000        4585.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-04930                 1.000  EACH|    5341.10000       5341.10|   12000.00000      12000.00|    1100.00000        1100.00
  FISH POOL AND SEDIMENT TRAP, COMBINATION|                            |                            |
0013 206-03919                        LUMP|  468649.63000     468649.63|  412055.00000     412055.00|  530000.00000      530000.00
  TEMPORARY EXCAVATION SUPPORT            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1690004              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51230              1615.000  m3  |      27.67000      44687.05|      11.45000      18491.75|      30.00000       48450.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060              2321.000  m3  |      18.72000      43449.12|      29.65000      68817.65|      27.00000       62667.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-04095                46.000  Mg  |      17.05000        784.30|      30.00000       1380.00|      21.50000         989.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308               520.000  Mg  |      14.07000       7316.40|      26.40000      13728.00|      17.50000        9100.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 303-92491              4200.000  Mg  |      40.17000     168714.00|      22.40000      94080.00|      36.00000      151200.00
  BALLAST                                 |                            |                            |
0019 303-98127              1440.000  m3  |      64.98000      93571.20|      46.00000      66240.00|      42.00000       60480.00
  SUBBALLAST, CSX                         |                            |                            |
0020 401-91826               243.000  m2  |      31.13000       7564.59|      37.25000       9051.75|      50.00000       12150.00
  ASPHALT PLANK                           |                            |                            |
0021 402-05468              1075.000  Mg  |      39.40000      42355.00|      39.00000      41925.00|      40.50000       43537.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05474               770.000  Mg  |      38.00000      29260.00|      39.00000      30030.00|      39.50000       30415.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0023 402-05477               276.000  Mg  |      40.60000      11205.60|      43.00000      11868.00|      42.00000       11592.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 402-05481               180.000  Mg  |      38.40000       6912.00|      43.00000       7740.00|      40.00000        7200.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 405-05518               980.000  m2  |       1.10000       1078.00|       0.90000        882.00|       1.20000        1176.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 2.100  Mg  |     195.00000        409.50|     500.00000       1050.00|     210.00000         441.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 407-04348               980.000  m2  |       2.20000       2156.00|       5.00000       4900.00|       2.40000        2352.00
  SEAL COAT, 2                            |                            |                            |
0028 407-04351               120.000  m2  |       5.90000        708.00|      16.00000       1920.00|       6.50000         780.00
  SEAL COAT, 5                            |                            |                            |
0029 501-51112                96.000  EACH|       5.88000        564.48|      72.00000       6912.00|      42.00000        4032.00
  ANCHOR BOLT                             |                            |                            |
0030 601-06037                 2.000  EACH|     675.00000       1350.00|     630.00000       1260.00|     700.00000        1400.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0031 601-99105                 7.620  m   |      30.00000        228.60|      34.00000        259.08|      31.50000         240.03
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 601-99106                24.770  m   |      85.00000       2105.45|     115.00000       2848.55|      88.00000        2179.76
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0033 601-99123                 2.000  EACH|    2085.00000       4170.00|    2100.00000       4200.00|    2150.00000        4300.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0034 610-05527               106.000  Mg  |      66.10000       7006.60|      75.00000       7950.00|      70.00000        7420.00
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1690004              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 611-06497                 1.000  EACH|     106.49000        106.49|     125.00000        125.00|     175.00000         175.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 614-92148               146.000  m   |     110.90000      16191.40|     308.00000      44968.00|     114.00000       16644.00
  RAILROAD TRACK                          |                            |                            |
0037 614-92148               146.000  m   |      42.80000       6248.80|      78.00000      11388.00|      43.50000        6351.00
  RAILROAD TRACK , REMOVE                 |                            |                            |
0038 614-92148               919.400  m   |     329.60000     303034.24|     307.00000     282255.80|     335.00000      307999.00
  RAILROAD TRACK , TEMPORARY              |                            |                            |
0039 614-92148               919.400  m   |       6.57000       6040.46|      51.00000      46889.40|       7.00000        6435.80
  RAILROAD TRACK , TEMPORARY, REMOVE      |                            |                            |
0040 615-06490                18.000  EACH|     121.49000       2186.82|     108.00000       1944.00|     115.00000        2070.00
  RIGHT OF WAY MARKER                     |                            |                            |
0041 615-06505                 2.000  EACH|     206.25000        412.50|     445.00000        890.00|     600.00000        1200.00
  MONUMENT, B                             |                            |                            |
0042 615-06527                 1.000  EACH|     131.49000        131.49|     350.00000        350.00|     610.00000         610.00
  MONUMENT, SECTION CORNER                |                            |                            |
0043 616-02305                11.500  m3  |     150.91000       1735.47|     244.65000       2813.48|     230.00000        2645.00
  GABIONS                                 |                            |                            |
0044 616-02320              1830.000  m2  |       1.27000       2324.10|       4.15000       7594.50|       4.10000        7503.00
  GEOTEXTILES                             |                            |                            |
0045 616-06405              1620.000  Mg  |      25.65000      41553.00|      28.85000      46737.00|      22.50000       36450.00
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 4.000  EACH|     550.00000       2200.00|     550.00000       2200.00|     575.00000        2300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-01956               280.000  kg  |       3.20000        896.00|       1.60000        448.00|       1.70000         476.00
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0048 621-06545                 1.400  Mg  |     880.00000       1232.00|     680.00000        952.00|     710.00000         994.00
  FERTILIZER                              |                            |                            |
0049 621-06548                 8.600  kg  |      75.75000        651.45|      50.75000        436.45|      53.00000         455.80
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553               250.000  kg  |      10.80000       2700.00|       6.80000       1700.00|       7.10000        1775.00
  SEED MIXTURE, R                         |                            |                            |
0051 621-06565                10.500  Mg  |     835.00000       8767.50|     535.00000       5617.50|     560.00000        5880.00
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567                 9.000  kL  |       1.00000          9.00|       1.00000          9.00|       1.10000           9.90
  WATER                                   |                            |                            |
0053 621-06574                 7.220  m2  |      10.00000         72.20|      10.00000         72.20|      11.10000          80.14
  SODDING                                 |                            |                            |
0054 621-06575              1285.000  m2  |       4.45000       5718.25|       4.45000       5718.25|       4.90000        6296.50
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1690004              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 622-52436                 4.000  EACH|      27.00000        108.00|      27.00000        108.00|      29.00000         116.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0056 622-91786                50.000  EACH|       8.25000        412.50|       8.25000        412.50|       9.00000         450.00
  SEEDLING                                |                            |                            |
0057 701-04732              2640.000  m   |      95.64000     252489.60|      83.50000     220440.00|     115.00000      303600.00
  PILE , CONCRETE, STEEL SHELL ENCASED,   |                            |                            |
  7.92 mm, 406 mm                         |                            |                            |
0058 702-93722               617.400  m3  |     351.79000     217195.15|     425.00000     262395.00|     305.00000      188307.00
  CONCRETE, C                             |                            |                            |
0059 703-51030             46028.000  kg  |       0.91000      41885.48|       0.90000      41425.20|       1.20000       55233.60
  REINFORCING STEEL                       |                            |                            |
0060 703-51032               693.000  kg  |       1.12000        776.16|       1.10000        762.30|       1.80000        1247.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0061 704-51002                10.400  m3  |     960.56000       9989.82|    1050.00000      10920.00|     580.00000        6032.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0062 706-92237                30.600  m   |     220.00000       6732.00|     362.00000      11077.20|     245.00000        7497.00
  HANDRAIL, STEEL                         |                            |                            |
0063 709-51821                        LUMP|     600.00000        600.00|    1140.30000       1140.30|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0064 711-51038                        LUMP|  439258.84000     439258.84|  492250.00000     492250.00|  470000.00000      470000.00
  STRUCTURAL STEEL                        |                            |                            |
0065 713-91028                        LUMP|  399048.57000     399048.57|  575000.00000     575000.00|  676000.00000      676000.00
  TEMPORARY RUNAROUND                     |                            |                            |
0066 714-26709               113.700  m   |    1759.30000     200032.41|    1581.00000     179759.70|    2750.00000      312675.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1500 mm             |                            |                            |
0067 715-05048               436.000  m   |       9.00000       3924.00|      10.00000       4360.00|       6.00000        2616.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05053                33.000  m   |      30.00000        990.00|      61.00000       2013.00|      47.00000        1551.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0069 715-05121                15.800  m   |      82.94000       1310.45|     185.00000       2923.00|      88.00000        1390.40
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0070 715-05169                50.000  m   |      65.43000       3271.50|     107.00000       5350.00|      63.00000        3150.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0071 715-44240                49.800  m3  |     407.21000      20279.06|    1000.00000      49800.00|     385.00000       19173.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0072 715-46005                10.000  EACH|     189.94000       1899.40|     270.00000       2700.00|     200.00000        2000.00
  PIPE END SECTION, 375 mm                |                            |                            |
0073 715-46010                 2.000  EACH|     207.94000        415.88|     280.00000        560.00|     220.00000         440.00
  PIPE END SECTION, 450 mm                |                            |                            |
0074 718-34015                82.000  m   |      27.07000       2219.74|      15.00000       1230.00|      43.00000        3526.00
  PIPE, UNDERDRAIN, 1.63 mm, 200 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1690004              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|NORTHERN INDIANA CONSTRUCTIO|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 718-52610                73.000  m3  |      35.00000       2555.00|      65.00000       4745.00|      75.00000        5475.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0076 718-99153               750.000  m2  |       1.50000       1125.00|       1.70000       1275.00|       2.80000        2100.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0077 722-01807               243.000  m2  |      71.94000      17481.42|      85.25000      20715.75|      75.00000       18225.00
  MEMBRANE WATERPROOFING                  |                            |                            |
0078 722-95883                        LUMP|   13061.21000      13061.21|   14350.00000      14350.00|   21000.00000       21000.00
  BRIDGE DECK DRAIN SYSTEM                |                            |                            |
0079 726-95870                48.000  EACH|     500.00000      24000.00|     980.00000      47040.00|    1600.00000       76800.00
  BEARING ASSEMBLY                        |                            |                            |
0080 801-04308                 3.000  EACH|     310.00000        930.00|     310.00000        930.00|     330.00000         990.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0081 801-06605                13.000  EACH|     243.00000       3159.00|     243.00000       3159.00|     265.00000        3445.00
  BARRICADE, IIIA                         |                            |                            |
0082 801-06625                12.000  EACH|      89.00000       1068.00|      89.00000       1068.00|      95.00000        1140.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0083 801-06640                12.000  EACH|     210.00000       2520.00|     210.00000       2520.00|     230.00000        2760.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0084 801-92150                        LUMP|   19580.00000      19580.00|   59020.00000      59020.00|   20000.00000       20000.00
  PROTECTION AND MAINTENANCE OF RAILROAD  |                            |                            |
  TRAFFIC                                 |                            |                            |
0085 802-76005                 1.394  m2  |     151.00000        210.49|     151.00000        210.49|     160.00000         223.04
  SIGN, SHEET, ENCLOSED LENS, WITH LEGEND |                            |                            |
0086 802-76055                10.500  m   |      13.12000        137.76|      13.12000        137.76|      14.00000         147.00
  SIGN POST, A                            |                            |                            |
0087 804-06770                 6.000  EACH|       9.00000         54.00|       9.00000         54.00|      17.00000         102.00
  DELINEATOR POST                         |                            |                            |
0088 808-06713               830.000  m   |       0.79000        655.70|       0.79000        655.70|       0.55000         456.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0089 808-06714               830.000  m   |       0.79000        655.70|       0.79000        655.70|       0.55000         456.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $  3,572,000.00|             $  3,855,587.16|                $  4,031,473.67
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,572,000.00|             $  3,855,587.16|                $  4,031,473.67
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                15.000  MOS |    1918.33000      28774.95|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|  150000.00000     150000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  220000.00000     220000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  440000.00000     440000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-04998                 8.000  EACH|    7215.00000      57720.00|                            |
  RAILROAD TRACK SHIFT                    |                            |                            |
0006 202-51330                        LUMP|  150000.00000     150000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               816.000  m2  |       3.06000       2496.96|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              2373.000  m3  |      18.45000      43781.85|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223              1680.000  m3  |      17.49000      29383.20|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              1205.000  m   |       5.20000       6266.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231               101.900  m   |      31.26000       3185.39|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-04930                 1.000  EACH|    2483.37000       2483.37|                            |
  FISH POOL AND SEDIMENT TRAP, COMBINATION|                            |                            |
0013 206-03919                        LUMP|  413243.00000     413243.00|                            |
  TEMPORARY EXCAVATION SUPPORT            |                            |                            |
0014 206-51230              1615.000  m3  |      20.60000      33269.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060              2321.000  m3  |      20.27000      47046.67|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-04095                46.000  Mg  |      35.01000       1610.46|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308               520.000  Mg  |      21.27000      11060.40|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 303-92491              4200.000  Mg  |      32.10000     134820.00|                            |
  BALLAST                                 |                            |                            |
0019 303-98127              1440.000  m3  |      57.96000      83462.40|                            |
  SUBBALLAST, CSX                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 401-91826               243.000  m2  |      50.00000      12150.00|                            |
  ASPHALT PLANK                           |                            |                            |
0021 402-05468              1075.000  Mg  |      40.00000      43000.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05474               770.000  Mg  |      40.00000      30800.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0023 402-05477               276.000  Mg  |      62.00000      17112.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 402-05481               180.000  Mg  |      40.00000       7200.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 405-05518               980.000  m2  |       1.00000        980.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 2.100  Mg  |     300.00000        630.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 407-04348               980.000  m2  |       5.00000       4900.00|                            |
  SEAL COAT, 2                            |                            |                            |
0028 407-04351               120.000  m2  |       5.00000        600.00|                            |
  SEAL COAT, 5                            |                            |                            |
0029 501-51112                96.000  EACH|      73.29000       7035.84|                            |
  ANCHOR BOLT                             |                            |                            |
0030 601-06037                 2.000  EACH|     630.00000       1260.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0031 601-99105                 7.620  m   |      34.00000        259.08|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 601-99106                24.770  m   |     115.00000       2848.55|                            |
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0033 601-99123                 2.000  EACH|    2100.00000       4200.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0034 610-05527               106.000  Mg  |      62.00000       6572.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0035 611-06497                 1.000  EACH|     195.00000        195.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 614-92148               146.000  m   |     110.90000      16191.40|                            |
  RAILROAD TRACK                          |                            |                            |
0037 614-92148               146.000  m   |      80.27000      11719.42|                            |
  RAILROAD TRACK , REMOVE                 |                            |                            |
0038 614-92148               919.400  m   |     329.60000     303034.24|                            |
  RAILROAD TRACK , TEMPORARY              |                            |                            |
0039 614-92148               919.400  m   |       6.57000       6040.46|                            |
  RAILROAD TRACK , TEMPORARY, REMOVE      |                            |                            |
0040 615-06490                18.000  EACH|     108.00000       1944.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 615-06505                 2.000  EACH|     445.00000        890.00|                            |
  MONUMENT, B                             |                            |                            |
0042 615-06527                 1.000  EACH|     350.00000        350.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0043 616-02305                11.500  m3  |     210.85000       2424.78|                            |
  GABIONS                                 |                            |                            |
0044 616-02320              1830.000  m2  |       1.17000       2141.10|                            |
  GEOTEXTILES                             |                            |                            |
0045 616-06405              1620.000  Mg  |      24.50000      39690.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 4.000  EACH|     550.00000       2200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-01956               280.000  kg  |       1.60000        448.00|                            |
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0048 621-06545                 1.400  Mg  |     680.00000        952.00|                            |
  FERTILIZER                              |                            |                            |
0049 621-06548                 8.600  kg  |      50.75000        436.45|                            |
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553               250.000  kg  |       6.80000       1700.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0051 621-06565                10.500  Mg  |     535.00000       5617.50|                            |
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567                 9.000  kL  |       1.00000          9.00|                            |
  WATER                                   |                            |                            |
0053 621-06574                 7.220  m2  |      10.00000         72.20|                            |
  SODDING                                 |                            |                            |
0054 621-06575              1285.000  m2  |       4.45000       5718.25|                            |
  SODDING, NURSERY                        |                            |                            |
0055 622-52436                 4.000  EACH|      27.00000        108.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0056 622-91786                50.000  EACH|       8.25000        412.50|                            |
  SEEDLING                                |                            |                            |
0057 701-04732              2640.000  m   |     103.08000     272131.20|                            |
  PILE , CONCRETE, STEEL SHELL ENCASED,   |                            |                            |
  7.92 mm, 406 mm                         |                            |                            |
0058 702-93722               617.400  m3  |     477.51000     294814.67|                            |
  CONCRETE, C                             |                            |                            |
0059 703-51030             46028.000  kg  |       0.88000      40504.64|                            |
  REINFORCING STEEL                       |                            |                            |
0060 703-51032               693.000  kg  |       1.12000        776.16|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 704-51002                10.400  m3  |    1906.28000      19825.31|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0062 706-92237                30.600  m   |     362.00000      11077.20|                            |
  HANDRAIL, STEEL                         |                            |                            |
0063 709-51821                        LUMP|     700.00000        700.00|                            |
  SURFACE SEAL                            |                            |                            |
0064 711-51038                        LUMP|  475000.00000     475000.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0065 713-91028                        LUMP|  550000.00000     550000.00|                            |
  TEMPORARY RUNAROUND                     |                            |                            |
0066 714-26709               113.700  m   |    2800.00000     318360.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1500 mm             |                            |                            |
0067 715-05048               436.000  m   |       7.60000       3313.60|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05053                33.000  m   |      58.76000       1939.08|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0069 715-05121                15.800  m   |     102.79000       1624.08|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0070 715-05169                50.000  m   |      87.63000       4381.50|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0071 715-44240                49.800  m3  |     526.89000      26239.12|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0072 715-46005                10.000  EACH|     179.33000       1793.30|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0073 715-46010                 2.000  EACH|     197.33000        394.66|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0074 718-34015                82.000  m   |      63.90000       5239.80|                            |
  PIPE, UNDERDRAIN, 1.63 mm, 200 mm       |                            |                            |
0075 718-52610                73.000  m3  |      43.30000       3160.90|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0076 718-99153               750.000  m2  |       1.22000        915.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0077 722-01807               243.000  m2  |      30.00000       7290.00|                            |
  MEMBRANE WATERPROOFING                  |                            |                            |
0078 722-95883                        LUMP|   14314.70000      14314.70|                            |
  BRIDGE DECK DRAIN SYSTEM                |                            |                            |
0079 726-95870                48.000  EACH|     150.00000       7200.00|                            |
  BEARING ASSEMBLY                        |                            |                            |
0080 801-04308                 3.000  EACH|     310.00000        930.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,953,176.70                                                  ROUTE : SR 106
     CALL ORDER   : 305                     CONTRACT ID : B -24468-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 801-06605                13.000  EACH|     243.00000       3159.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0082 801-06625                12.000  EACH|      89.00000       1068.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0083 801-06640                12.000  EACH|     210.00000       2520.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0084 801-92150                        LUMP|    2448.99000       2448.99|                            |
  PROTECTION AND MAINTENANCE OF RAILROAD  |                            |                            |
  TRAFFIC                                 |                            |                            |
0085 802-76005                 1.394  m2  |     155.55000        216.84|                            |
  SIGN, SHEET, ENCLOSED LENS, WITH LEGEND |                            |                            |
0086 802-76055                10.500  m   |      21.00000        220.50|                            |
  SIGN POST, A                            |                            |                            |
0087 804-06770                 6.000  EACH|      18.00000        108.00|                            |
  DELINEATOR POST                         |                            |                            |
0088 808-06713               830.000  m   |       0.79000        655.70|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0089 808-06714               830.000  m   |       0.79000        655.70|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $  4,473,423.07|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,473,423.07|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,117,766.37                                                  ROUTE : SR 4
     CALL ORDER   : 315                     CONTRACT ID : B -24582-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/23/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4446007
                                                                                                  5346005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    879,000.00     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $  1,121,067.90     127.5390%
   3   35-1561256     KASER-SPRAKER CONSTRUCTION                                             $  1,315,154.58     149.6194%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1561256
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT AND BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1672.13000      20065.56|    1870.35000      22444.20|    1350.00000       16200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    8770.68000       8770.68|   15222.58000      15222.58|   21000.00000       21000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   44723.56000      44723.56|   55989.70000      55989.70|   64000.00000       64000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1390.56000       1390.56|    2431.23000       2431.23|   21000.00000       21000.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|     347.64000        347.64|    5064.44000       5064.44|   11000.00000       11000.00
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-02240               130.000  m2  |       8.49000       1103.70|      28.74000       3736.20|      42.00000        5460.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               215.000  m   |      27.00000       5805.00|      27.00000       5805.00|      20.00000        4300.00
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-03000                        LUMP|     934.88000        934.88|    2395.61000       2395.61|    1900.00000        1900.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 4,|                            |                            |
   STR NO 1                               |                            |                            |
0009 202-05532               768.000  m2  |       3.02000       2319.36|       3.98000       3056.64|       8.00000        6144.00
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0010 202-51328                        LUMP|   11365.13000      11365.13|   28282.97000      28282.97|   35500.00000       35500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0011 202-51330                        LUMP|   21674.51000      21674.51|   66688.82000      66688.82|   69700.00000       69700.00
  PRESENT STRUCTURE, REMOVE , STR NO 1    |                            |                            |
0012 202-51368               109.000  m2  |      32.86000       3581.74|      11.27000       1228.43|      65.00000        7085.00
  SLOPEWALL, REMOVE                       |                            |                            |
0013 202-60820               768.000  m2  |       2.56000       1966.08|       5.85000       4492.80|       8.00000        6144.00
  SURFACE MILLING, ASPHALT                |                            |                            |
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                                                                                                                   PAGE : 315 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,117,766.37                                                  ROUTE : SR 4
     CALL ORDER   : 315                     CONTRACT ID : B -24582-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1561256
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 202-60822               778.000  m2  |       2.56000       1991.68|       5.81000       4520.18|       8.00000        6224.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0015 202-94749                25.000  m   |       3.96000         99.00|      36.09000        902.25|       7.00000         175.00
  CURB, ASPHALT, REMOVE                   |                            |                            |
0016 203-02000               518.000  m3  |       9.37000       4853.66|      16.57000       8583.26|       9.00000        4662.00
  EXCAVATION, COMMON                      |                            |                            |
0017 203-02070              1612.000  m3  |      12.04000      19408.48|      14.21000      22906.52|      23.00000       37076.00
  BORROW                                  |                            |                            |
0018 205-02224               613.000  m   |       5.25000       3218.25|       5.25000       3218.25|       5.75000        3524.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0019 205-02229                31.000  m   |       9.15000        283.65|       9.15000        283.65|      10.00000         310.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0020 205-02234                 2.000  EACH|      30.00000         60.00|      30.00000         60.00|      35.00000          70.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0021 205-02236                 3.000  EACH|      30.00000         90.00|      30.00000         90.00|      40.00000         120.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0022 206-51220                52.000  m3  |      10.14000        527.28|      21.99000       1143.48|     945.00000       49140.00
  EXCAVATION, WET                         |                            |                            |
0023 206-51225               100.000  m3  |      10.54000       1054.00|      13.00000       1300.00|      31.50000        3150.00
  EXCAVATION, DRY                         |                            |                            |
0024 211-02060                 7.700  m3  |      28.14000        216.68|      64.82000        499.11|      70.00000         539.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0025 211-06467                69.800  m3  |      31.13000       2172.87|      34.38000       2399.72|      60.00000        4188.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0026 213-52830                 2.000  m3  |     153.19000        306.38|     306.31000        612.62|     300.00000         600.00
  FLOWABLE MORTAR                         |                            |                            |
0027 303-04095                53.000  Mg  |      17.80000        943.40|      34.82000       1845.46|      32.00000        1696.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0028 303-52308              1680.100  Mg  |      15.84000      26612.78|      16.36000      27486.44|      22.00000       36962.20
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0029 303-52309                90.000  Mg  |      18.82000       1693.80|      24.96000       2246.40|      30.00000        2700.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0030 402-05468               381.300  Mg  |      44.00000      16777.20|      44.00000      16777.20|      47.00000       17921.10
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0031 402-05474               895.800  Mg  |      46.00000      41206.80|      46.00000      41206.80|      50.00000       44790.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,117,766.37                                                  ROUTE : SR 4
     CALL ORDER   : 315                     CONTRACT ID : B -24582-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1561256
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 402-05477               447.900  Mg  |      60.00000      26874.00|      60.00000      26874.00|      64.00000       28665.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0033 402-05481               258.800  Mg  |      44.00000      11387.20|      44.00000      11387.20|     110.00000       28468.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0034 402-05487               110.000  Mg  |      46.00000       5060.00|      46.00000       5060.00|      50.00000        5500.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0035 402-05490                50.000  Mg  |      60.00000       3000.00|      60.00000       3000.00|      64.00000        3200.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0036 404-05511               548.700  m2  |       6.00000       3292.20|       6.00000       3292.20|       6.00000        3292.20
  SEAL COAT, 2                            |                            |                            |
0037 405-05518              1192.000  m2  |       0.85000       1013.20|       0.85000       1013.20|       0.90000        1072.80
  ASPHALT FOR PRIME COAT                  |                            |                            |
0038 406-05520                 3.630  Mg  |     400.00000       1452.00|     400.00000       1452.00|     430.00000        1560.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0039 601-01522                 8.000  EACH|    1150.00000       9200.00|    1150.00000       9200.00|    1310.00000       10480.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0040 601-01701                 1.000  EACH|    1650.00000       1650.00|    1650.00000       1650.00|    1925.00000        1925.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0041 601-01848                 1.000  EACH|    1650.00000       1650.00|    1650.00000       1650.00|    1925.00000        1925.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 5                               |                            |                            |
0042 601-02103                13.355  m   |      49.92000        666.68|      49.88000        666.15|      60.00000         801.30
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING FOR TEMPORARY BRIDGE APPROACHES |                            |                            |
0043 601-04746                 2.000  EACH|    5100.00000      10200.00|    5100.00000      10200.00|    7250.00000       14500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0045 601-95203                 3.000  EACH|    1090.00000       3270.00|    1090.00000       3270.00|     975.00000        2925.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0046 601-99105               200.025  m   |      32.40000       6480.81|      32.40000       6480.81|      34.00000        6800.85
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0047 601-99132                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|      60.00000         240.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0048 601-99365                55.245  m   |      49.90000       2756.73|      49.90000       2756.73|      48.00000        2651.76
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0049 602-06639               200.000  m   |      31.44000       6288.00|      87.42000      17484.00|      88.00000       17600.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0050 602-06729                16.000  EACH|       5.00000         80.00|       5.00000         80.00|       5.50000          88.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,117,766.37                                                  ROUTE : SR 4
     CALL ORDER   : 315                     CONTRACT ID : B -24582-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1561256
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 604-91531                12.000  m2  |      32.02000        384.24|     119.55000       1434.60|      34.00000         408.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0052 605-05523                20.000  m   |      60.00000       1200.00|      60.00000       1200.00|      60.00000        1200.00
  CURB, HMA                               |                            |                            |
0053 610-05527               334.500  Mg  |      80.00000      26760.00|      80.00000      26760.00|      86.00000       28767.00
  HMA FOR APPROACHES                      |                            |                            |
0054 610-06257               419.600  m2  |      62.53000      26237.59|      82.47000      34604.41|      57.00000       23917.20
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0055 611-06498                 3.000  EACH|     160.00000        480.00|     170.00000        510.00|     200.00000         600.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0056 615-06490                14.000  EACH|     121.49000       1700.86|     201.43000       2820.02|     110.00000        1540.00
  RIGHT OF WAY MARKER                     |                            |                            |
0057 615-06505                 5.000  EACH|     206.24000       1031.20|     450.00000       2250.00|     450.00000        2250.00
  MONUMENT, B                             |                            |                            |
0058 616-02320              1135.000  m2  |       1.39000       1577.65|       2.59000       2939.65|       2.00000        2270.00
  GEOTEXTILES                             |                            |                            |
0059 616-06405               525.000  Mg  |      32.19000      16899.75|      28.20000      14805.00|      70.00000       36750.00
  RIPRAP, REVETMENT                       |                            |                            |
0060 616-51367               120.000  m2  |      46.26000       5551.20|      80.64000       9676.80|      55.00000        6600.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0061 616-93772                 4.000  EACH|     263.99000       1055.96|     146.71000        586.84|      35.00000         140.00
  INSPECTION HOLE                         |                            |                            |
0062 621-01004                 2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0063 621-02363               738.000  m2  |       1.15000        848.70|       1.15000        848.70|       1.25000         922.50
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0064 621-06567                42.000  kL  |       1.00000         42.00|       1.00000         42.00|       1.00000          42.00
  WATER                                   |                            |                            |
0065 621-06575              3196.000  m2  |       4.10000      13103.60|       4.10000      13103.60|       5.00000       15980.00
  SODDING, NURSERY                        |                            |                            |
0066 622-52436                 4.000  EACH|      28.00000        112.00|      28.00000        112.00|      30.00000         120.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0067 622-91786                94.000  EACH|      12.00000       1128.00|      12.00000       1128.00|      13.25000        1245.50
  SEEDLING                                |                            |                            |
0068 622-98200                 4.000  EACH|      28.00000        112.00|      28.00000        112.00|      30.00000         120.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0069 701-96089               310.800  m   |     100.65000      31282.02|     119.56000      37159.25|     115.00000       35742.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,117,766.37                                                  ROUTE : SR 4
     CALL ORDER   : 315                     CONTRACT ID : B -24582-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1561256
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 702-51005                56.400  m3  |     472.85000      26668.74|     424.55000      23944.62|     320.00000       18048.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0071 702-51863               122.000  EACH|       2.34000        285.48|       9.40000       1146.80|       4.75000         579.50
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0072 703-01540                34.000  EACH|      11.34000        385.56|      12.26000        416.84|      23.00000         782.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0073 703-51030              3750.000  kg  |       0.99000       3712.50|       0.99000       3712.50|       1.30000        4875.00
  REINFORCING STEEL                       |                            |                            |
0074 703-51032              5058.000  kg  |       1.15000       5816.70|       1.19000       6019.02|       1.50000        7587.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0075 703-90976              9801.000  kg  |       0.99000       9702.99|       1.04000      10193.04|       1.30000       12741.30
  REINFORCING STEEL, GRADE 60             |                            |                            |
0076 703-96177              7098.000  kg  |       1.15000       8162.70|       1.25000       8872.50|       1.50000       10647.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0077 703-97936                36.000  EACH|      11.33000        407.88|      13.96000        502.56|      26.00000         936.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0078 704-51002                19.600  m3  |     656.30000      12863.48|    1026.97000      20128.61|     615.00000       12054.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0079 704-51006               142.000  m3  |     481.24000      68336.08|     612.59000      86987.78|     500.00000       71000.00
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                            |                            |
0080 706-05732                 8.000  EACH|    1072.32000       8578.56|    1000.00000       8000.00|    1200.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0081 706-51020                12.600  m3  |     421.06000       5305.36|     500.00000       6300.00|     590.00000        7434.00
  CONCRETE, C, RAILING                    |                            |                            |
0082 707-01065                        LUMP|   33432.95000      33432.95|   35417.66000      35417.66|   48000.00000       48000.00
  POST-TENSIONING , STR NO 1              |                            |                            |
0083 709-51821                        LUMP|    1613.00000       1613.00|    1150.00000       1150.00|    2970.00000        2970.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0084 709-51821                        LUMP|    2573.00000       2573.00|    1150.00000       1150.00|    4200.00000        4200.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0085 710-51870                 5.000  m2  |     758.46000       3792.30|     198.17000        990.85|     200.00000        1000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0086 713-51335                        LUMP|  104237.15000     104237.15|  170937.24000     170937.24|  150000.00000      150000.00
  TEMPORARY BRIDGE AND APPROACHES , STR   |                            |                            |
  NO 1                                    |                            |                            |
0087 715-05151                30.000  m   |      60.10000       1803.00|      68.08000       2042.40|      40.00000        1200.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0088 715-05154                20.000  m   |      79.36000       1587.20|      64.75000       1295.00|      80.00000        1600.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0089 715-05171                17.000  m   |      66.88000       1136.96|      48.60000        826.20|      65.00000        1105.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,117,766.37                                                  ROUTE : SR 4
     CALL ORDER   : 315                     CONTRACT ID : B -24582-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1561256
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 715-05424                74.000  m   |     216.36000      16010.64|     129.17000       9558.58|     200.00000       14800.00
  PIPE, SLOTTED DRAIN, 450 mm , MODIFIED  |                            |                            |
0091 715-46005                 1.000  EACH|     197.95000        197.95|     465.13000        465.13|     130.00000         130.00
  PIPE END SECTION, 375 mm                |                            |                            |
0092 715-46010                 2.000  EACH|     244.94000        489.88|     482.14000        964.28|     165.00000         330.00
  PIPE END SECTION, 450 mm                |                            |                            |
0093 715-46020                 1.000  EACH|     319.95000        319.95|     520.13000        520.13|     325.00000         325.00
  PIPE END SECTION, 600 mm                |                            |                            |
0094 720-45030                 1.000  EACH|     764.85000        764.85|     821.13000        821.13|    1020.00000        1020.00
  INLET, E7                               |                            |                            |
0095 720-45275                 1.000  EACH|     884.84000        884.84|    1136.13000       1136.13|     600.00000         600.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0096 722-51401                 5.000  m2  |     271.99000       1359.95|     473.69000       2368.45|     225.00000        1125.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0097 722-51842               778.000  m2  |      40.18000      31260.04|      66.35000      51620.30|     110.00000       85580.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0098 722-51846                 2.000  m3  |     395.00000        790.00|     395.00000        790.00|     395.00000         790.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0099 722-51852                38.000  m2  |      90.19000       3427.22|     130.24000       4949.12|     110.00000        4180.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0102 801-01851                        LUMP|   16400.00000      16400.00|   16400.00000      16400.00|   20300.00000       20300.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 2                              |                            |                            |
0103 801-04308                 3.000  EACH|     259.00000        777.00|     259.00000        777.00|     300.00000         900.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0104 801-06207              2174.600  m   |       2.90000       6306.34|       2.90000       6306.34|       3.20000        6958.72
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0105 801-06218                 8.000  m   |      19.30000        154.40|      19.30000        154.40|      22.00000         176.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0106 801-06605                 8.000  EACH|      85.00000        680.00|      85.00000        680.00|     100.00000         800.00
  BARRICADE, IIIA                         |                            |                            |
0107 801-06606                12.000  EACH|     105.00000       1260.00|     105.00000       1260.00|     115.00000        1380.00
  BARRICADE, IIIB                         |                            |                            |
0108 801-06640                39.000  EACH|      72.00000       2808.00|      72.00000       2808.00|      80.00000        3120.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0109 801-06645                20.000  EACH|      30.00000        600.00|      30.00000        600.00|      35.00000         700.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0110 801-06775                        LUMP|    2950.00000       2950.00|    2950.00000       2950.00|    8500.00000        8500.00
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,117,766.37                                                  ROUTE : SR 4
     CALL ORDER   : 315                     CONTRACT ID : B -24582-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1561256
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 801-06775                        LUMP|     400.00000        400.00|     400.00000        400.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0112 802-02489                12.050  m   |      32.10000        386.81|      32.10000        386.81|      30.00000         361.50
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0113 802-04893                 2.000  EACH|      60.00000        120.00|      60.00000        120.00|     200.00000         400.00
  REFERENCE POST                          |                            |                            |
0114 802-76025                 2.470  m2  |     158.50000        391.50|     158.50000        391.50|     170.00000         419.90
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0115 808-06713              1325.000  m   |       0.45000        596.25|       0.45000        596.25|       0.50000         662.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0116 808-06714              2255.000  m   |       0.45000       1014.75|       0.45000       1014.75|       0.50000        1127.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0117 808-06716               585.000  m   |       1.55000        906.75|       1.55000        906.75|       1.70000         994.50
  LINE, REMOVE                            |                            |                            |
0118 808-75054                60.000  m   |       6.10000        366.00|       6.10000        366.00|       6.70000         402.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0119 808-75245              1015.000  m   |       1.30000       1319.50|       1.30000       1319.50|       1.50000        1522.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0120 808-75297                 4.000  m   |      15.00000         60.00|      15.00000         60.00|      16.00000          64.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0121 808-75996                25.000  EACH|       5.65000        141.25|      23.47000        586.75|      10.00000         250.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0122 808-75998                25.000  EACH|       0.95000         23.75|      61.50000       1537.50|      44.00000        1100.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0123 715-05407                23.000  m   |      10.13000        232.99|      14.17000        325.91|      40.00000         920.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0124 616-02320               110.000  m2  |       2.39000        262.90|       6.23000        685.30|       2.50000         275.00
  GEOTEXTILES                             |                            |                            |
0125 105-04655                 7.000  MOS |     630.00000       4410.00|     200.00000       1400.00|     250.00000        1750.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0126 801-06203               695.000  m   |       4.10000       2849.50|       0.95000        660.25|       1.00000         695.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0127 801-06650                29.000  EACH|      61.50000       1783.50|       4.10000        118.90|       5.00000         145.00
  TEMPORARY RAISED PAVEMENT MARKER, 2     |                            |                            |
0128 601-94689                 2.000  EACH|    2350.00000       4700.00|    2350.00000       4700.00|    2600.00000        5200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,117,766.37                                                  ROUTE : SR 4
     CALL ORDER   : 315                     CONTRACT ID : B -24582-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1561256
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    879,000.00|             $  1,121,067.90|                $  1,315,154.58
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    879,000.00|             $  1,121,067.90|                $  1,315,154.58
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  265  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0761014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION                                                     $  5,152,822.70     100.0000%
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $  6,287,283.99     122.0163%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  6,653,139.31     129.1164%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  6,947,374.19     134.8265%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 35-0918397
                                          |FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                28.000  MOS |    1404.50000      39326.00|    1300.00000      36400.00|    2100.00000       58800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   56000.00000      56000.00|   90800.00000      90800.00|  133000.00000      133000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  257576.41000     257576.41|  310000.00000     310000.00|  332500.00000      332500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  135789.00000     135789.00|   62000.00000      62000.00|   66500.00000       66500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   75189.25000      75189.25|   74237.00000      74237.00|  140000.00000      140000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02020             35813.000  m3  |      11.19000     400747.47|      18.00000     644634.00|      24.20000      866674.60
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0007 203-51223              1121.000  m3  |       7.67000       8598.07|       5.00000       5605.00|      28.00000       31388.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 203-94803              4500.000  m3  |       8.32000      37440.00|       8.00000      36000.00|      10.00000       45000.00
  EXCAVATION, SPECIAL SUBGRADE TREATMENT ,|                            |                            |
   600 mm                                 |                            |                            |
0009 205-02224               950.000  m   |       5.00000       4750.00|       5.40000       5130.00|       6.00000        5700.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02226                10.000  m   |      49.25000        492.50|      53.25000        532.50|      55.00000         550.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0011 205-02229               400.000  m   |       8.82000       3528.00|       9.50000       3800.00|      10.00000        4000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02231              1482.000  m   |       5.00000       7410.00|      40.00000      59280.00|      50.00000       74100.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 35-0918397
                                          |FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02232              2498.000  m3  |      24.00000      59952.00|       4.50000      11241.00|      10.00000       24980.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0014 205-02237                 2.000  EACH|      40.00000         80.00|      43.25000         86.50|      60.00000         120.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 206-51215                42.800  m3  |     243.88000      10438.06|     200.00000       8560.00|    1200.00000       51360.00
  EXCAVATION, X                           |                            |                            |
0016 206-51220               201.300  m3  |      38.46000       7742.00|     600.00000     120780.00|     465.00000       93604.50
  EXCAVATION, WET                         |                            |                            |
0017 206-51225                48.900  m3  |      70.34000       3439.63|      30.00000       1467.00|      25.00000        1222.50
  EXCAVATION, DRY                         |                            |                            |
0018 211-02060             15132.000  m3  |      19.81000     299764.92|      20.50000     310206.00|      22.00000      332904.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 211-06467                72.900  m3  |      36.48000       2659.39|      35.00000       2551.50|      28.00000        2041.20
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0020 303-52308              6896.000  Mg  |      13.81000      95233.76|      12.20000      84131.20|      11.00000       75856.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 304-04403                31.000  m3  |     161.22000       4997.82|      57.00000       1767.00|      70.00000        2170.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0022 305-05206              1356.000  Mg  |      37.51000      50863.56|      41.00000      55596.00|      37.00000       50172.00
  WIDENING WITH HMA , TEMPORARY           |                            |                            |
0023 401-04824              2206.000  Mg  |      32.30000      71253.80|      35.00000      77210.00|      36.00000       79416.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 401-04827                 9.200  Mg  |      99.48000        915.22|     108.00000        993.60|     100.00000         920.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0025 401-05437              7978.000  Mg  |      31.17000     248674.26|      34.00000     271252.00|      36.00000      287208.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0026 401-05455              3831.000  Mg  |      32.07000     122860.17|      35.00000     134085.00|      39.00000      149409.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0027 401-05456              1772.000  Mg  |      43.20000      76550.40|      47.00000      83284.00|      45.00000       79740.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0028 402-05470              3079.000  Mg  |      31.50000      96988.50|      34.00000     104686.00|      34.00000      104686.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0029 402-05488               361.000  Mg  |      45.77000      16522.97|      50.00000      18050.00|      36.00000       12996.00
  HMA INTERMEDIATE C19.0 mm, SHOULDER     |                            |                            |
0030 402-05490                 4.200  Mg  |     193.28000        811.78|     210.00000        882.00|     200.00000         840.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0031 404-05511             15057.000  m2  |       0.64000       9636.48|       0.70000      10539.90|       1.20000       18068.40
  SEAL COAT, 2                            |                            |                            |
0032 405-05517                37.800  Mg  |     286.31000      10822.52|     310.00000      11718.00|     380.00000       14364.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 35-0918397
                                          |FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 406-05520                23.400  Mg  |     196.54000       4599.04|     213.00000       4984.20|     200.00000        4680.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 501-05090               202.600  m2  |      70.25000      14232.65|      61.00000      12358.60|      75.00000       15195.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0035 601-01522                 4.000  EACH|    1180.00000       4720.00|    2160.00000       8640.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0036 601-01700                 1.000  EACH|    1595.00000       1595.00|    2600.00000       2600.00|    1850.00000        1850.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0037 601-94689                 3.000  EACH|    2140.00000       6420.00|    3000.00000       9000.00|    2450.00000        7350.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-99105               655.320  m   |      30.00000      19659.60|      62.00000      40629.84|      32.50000       21297.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0039 602-06646              1085.000  m   |      81.96000      88926.60|      85.00000      92225.00|      75.00000       81375.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0040 602-06729                34.000  EACH|       7.00000        238.00|      10.00000        340.00|       8.00000         272.00
  BARRIER DELINEATOR                      |                            |                            |
0041 605-06145               113.500  m   |      39.00000       4426.50|      67.00000       7604.50|      57.00000        6469.50
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0042 610-05527               440.000  Mg  |      76.78000      33783.20|      83.00000      36520.00|      65.00000       28600.00
  HMA FOR APPROACHES                      |                            |                            |
0043 611-06497                 5.000  EACH|     114.00000        570.00|     245.00000       1225.00|     140.00000         700.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0044 615-06490                67.000  EACH|      97.00000       6499.00|     165.00000      11055.00|     110.00000        7370.00
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06505                21.000  EACH|     455.00000       9555.00|     486.00000      10206.00|     440.00000        9240.00
  MONUMENT, B                             |                            |                            |
0046 615-06510                 4.000  EACH|     210.00000        840.00|     475.00000       1900.00|     240.00000         960.00
  MONUMENT, C                             |                            |                            |
0047 616-02320             12483.000  m2  |       2.05000      25590.15|       2.00000      24966.00|       1.50000       18724.50
  GEOTEXTILES                             |                            |                            |
0048 616-06405              7534.000  Mg  |      16.13000     121523.42|      19.00000     143146.00|      20.00000      150680.00
  RIPRAP, REVETMENT                       |                            |                            |
0049 621-01004                12.000  EACH|     655.00000       7860.00|     710.00000       8520.00|     655.00000        7860.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0050 621-01882               531.000  kg  |       9.92000       5267.52|      11.00000       5841.00|      10.60000        5628.60
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0051 621-06545                 6.632  Mg  |     571.83000       3792.38|     620.00000       4111.84|     610.00000        4045.52
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 35-0918397
                                          |FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 621-06548                13.200  kg  |      49.60000        654.72|      54.00000        712.80|      53.00000         699.60
  SEED MIXTURE, CV                        |                            |                            |
0053 621-06553              1121.000  kg  |       7.67000       8598.07|       8.30000       9304.30|       8.50000        9528.50
  SEED MIXTURE, R                         |                            |                            |
0054 621-06565                53.200  Mg  |     440.00000      23408.00|     475.00000      25270.00|     470.00000       25004.00
  MULCHING MATERIAL                       |                            |                            |
0055 621-06567                60.000  kL  |       0.53000         31.80|       0.60000         36.00|       0.60000          36.00
  WATER                                   |                            |                            |
0056 621-06574              3321.000  m2  |       3.44000      11424.24|       5.00000      16605.00|       4.00000       13284.00
  SODDING                                 |                            |                            |
0057 621-06575               772.500  m2  |       3.44000       2657.40|       5.00000       3862.50|       4.00000        3090.00
  SODDING, NURSERY                        |                            |                            |
0058 622-52436                 2.000  EACH|      25.00000         50.00|      27.00000         54.00|      45.00000          90.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0059 622-91786                85.000  EACH|       8.05000        684.25|       8.70000        739.50|      12.00000        1020.00
  SEEDLING                                |                            |                            |
0060 701-04732                75.400  m   |     232.40000      17522.96|     220.00000      16588.00|     190.00000       14326.00
  PILE STEEL H, HP 360 X 174              |                            |                            |
0061 701-91792                 8.000  EACH|     114.74000        917.92|     150.00000       1200.00|     200.00000        1600.00
  PILE TIP, STEEL H                       |                            |                            |
0062 702-51005               200.000  m3  |     521.42000     104284.00|     700.00000     140000.00|     800.00000      160000.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0063 702-51015                71.200  m3  |     513.00000      36525.60|     700.00000      49840.00|     800.00000       56960.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0064 702-51100               175.600  kg  |       9.93000       1743.71|       4.30000        755.08|       8.00000        1404.80
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0065 702-51110               438.300  kg  |       6.31000       2765.67|       4.30000       1884.69|       8.00000        3506.40
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0066 703-51030             22289.000  kg  |       1.11000      24740.79|       1.10000      24517.90|       1.05000       23403.45
  REINFORCING STEEL                       |                            |                            |
0067 703-51032             76912.000  kg  |       1.27000      97678.24|       1.25000      96140.00|       1.05000       80757.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0068 704-51002               367.200  m3  |     461.84000     169587.65|     500.00000     183600.00|     350.00000      128520.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0069 706-05732                 4.000  EACH|     446.71000       1786.84|    1630.00000       6520.00|    2000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0070 706-51020                46.600  m3  |     359.85000      16769.01|     566.00000      26375.60|     625.00000       29125.00
  CONCRETE, C, RAILING                    |                            |                            |
0071 707-05995               384.200  m   |     577.68000     221944.66|     552.25000     212174.45|     625.00000      240125.00
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1829 mm X 1524 mm                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 35-0918397
                                          |FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 709-51821                        LUMP|    7630.00000       7630.00|    8245.00000       8245.00|    7550.00000        7550.00
  SURFACE SEAL                            |                            |                            |
0074 714-26703                70.000  m   |    1099.34000      76953.80|    1164.00000      81480.00|    1200.00000       84000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 1200 mm             |                            |                            |
0075 714-26709                40.000  m   |    1344.62000      53784.80|    1704.00000      68160.00|    1500.00000       60000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1500 mm             |                            |                            |
0076 714-93264              4072.000  m2  |      15.13000      61609.36|     106.45000     433464.40|     132.00000      537504.00
  WALL PANEL ERECTION                     |                            |                            |
0078 715-03149               207.000  m   |      26.81000       5549.67|      78.00000      16146.00|     100.00000       20700.00
  PIPE, GROUP D, 375 mm                   |                            |                            |
0079 715-04475                42.000  m   |     208.15000       8742.30|     311.00000      13062.00|     180.00000        7560.00
  PIPE, GROUP A, 900 mm                   |                            |                            |
0080 715-05048              4534.000  m   |       6.95000      31511.30|      28.50000     129219.00|      10.00000       45340.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0081 715-05053               278.000  m   |      29.50000       8201.00|      36.00000      10008.00|      54.00000       15012.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0082 715-05407                44.000  m   |      17.56000        772.64|       8.75000        385.00|      16.00000         704.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0083 715-05658                37.000  m   |     146.73000       5429.01|     103.00000       3811.00|     140.00000        5180.00
  PIPE, GROUP D, 600 mm                   |                            |                            |
0084 715-13015                41.000  m   |     106.06000       4348.46|      85.00000       3485.00|     100.00000        4100.00
  PIPE, GROUP L, 375mm                    |                            |                            |
0085 715-46005                37.000  EACH|     349.86000      12944.82|     245.00000       9065.00|     325.00000       12025.00
  PIPE END SECTION, 375 mm                |                            |                            |
0086 715-46020                 4.000  EACH|     322.49000       1289.96|     425.00000       1700.00|     500.00000        2000.00
  PIPE END SECTION, 600 mm                |                            |                            |
0087 715-46040                 5.000  EACH|     487.96000       2439.80|     790.00000       3950.00|     900.00000        4500.00
  PIPE END SECTION, 900 mm                |                            |                            |
0088 715-99371                11.000  m   |      93.79000       1031.69|      68.00000        748.00|     100.00000        1100.00
  PIPE, GROUP A, 375 mm                   |                            |                            |
0089 718-06528                39.000  EACH|     700.00000      27300.00|     228.00000       8892.00|     600.00000       23400.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0090 718-06532              1000.000  m   |       3.00000       3000.00|       3.25000       3250.00|       5.30000        5300.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0091 718-52610              1023.000  m3  |      34.75000      35549.25|      40.00000      40920.00|      27.00000       27621.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0092 720-45045                 1.000  EACH|    2720.09000       2720.09|    1500.00000       1500.00|    1500.00000        1500.00
  INLET, J10                              |                            |                            |
0093 720-98555                 1.000  EACH|    3188.40000       3188.40|    1420.00000       1420.00|    2100.00000        2100.00
  INLET, C15                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 35-0918397
                                          |FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 722-60824               202.000  m2  |       6.68000       1349.36|      11.50000       2323.00|       9.00000        1818.00
  SURFACE MILLING                         |                            |                            |
0095 724-51925                27.600  m   |     350.02000       9660.55|     275.00000       7590.00|     395.00000       10902.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0096 731-03914              4051.000  m2  |      53.77000     217822.27|      44.50000     180269.50|      47.00000      190397.00
  FACE PANEL, WIRE                        |                            |                            |
0097 801-04308                 2.000  EACH|     695.00000       1390.00|     750.00000       1500.00|     440.00000         880.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0098 801-06605                 4.000  EACH|     195.00000        780.00|     210.00000        840.00|     240.00000         960.00
  BARRICADE, IIIA                         |                            |                            |
0099 801-06640                17.000  EACH|     285.00000       4845.00|     308.00000       5236.00|     200.00000        3400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06645                 4.000  EACH|      50.00000        200.00|      54.00000        216.00|      50.00000         200.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0101 801-06775                        LUMP|   94186.21000      94186.21|  148760.00000     148760.00|   65450.00000       65450.00
  MAINTAINING TRAFFIC                     |                            |                            |
0102 801-75048              8250.000  m   |       0.28000       2310.00|       0.30000       2475.00|       0.37000        3052.50
  TEMPORARY PAVEMENT MARKING, WHITE 100mm |                            |                            |
0103 801-75049              8250.000  m   |       0.28000       2310.00|       0.30000       2475.00|       0.37000        3052.50
  TEMPORARY PAVEMENT MARKING, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0104 802-02489                35.900  m   |      50.00000       1795.00|      44.00000       1579.60|      50.00000        1795.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0105 802-76025                 2.770  m2  |     370.00000       1024.90|     292.00000        808.84|     370.00000        1024.90
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0106 802-76035                 3.270  m2  |     220.00000        719.40|     190.00000        621.30|     220.00000         719.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0107 804-06725                11.000  EACH|      17.00000        187.00|      26.00000        286.00|      17.00000         187.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0108 804-06770                39.000  EACH|      16.00000        624.00|      24.00000        936.00|      16.00000         624.00
  DELINEATOR POST                         |                            |                            |
0109 808-06701               368.000  m   |       0.77000        283.36|       0.85000        312.80|       0.77000         283.36
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0110 808-06703              5004.000  m   |       0.77000       3853.08|       0.85000       4253.40|       0.77000        3853.08
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0111 808-75054               226.000  m   |       4.50000       1017.00|       4.90000       1107.40|       3.75000         847.50
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 35-0918397
                                          |FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 808-75245              4800.000  m   |       0.77000       3696.00|       0.85000       4080.00|       0.77000        3696.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0113 808-75297                18.800  m   |      12.25000        230.30|      13.25000        249.10|      10.00000         188.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0114 808-75998               264.000  EACH|      21.95000       5794.80|      26.00000       6864.00|      22.00000        5808.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0115 211-02050             15353.000  m3  |      19.69000     302300.57|      19.85000     304757.05|      21.50000      330089.50
  B BORROW                                |                            |                            |
0116 213-52830               172.100  m3  |      76.10000      13096.81|     110.00000      18931.00|     300.00000       51630.00
  FLOWABLE MORTAR                         |                            |                            |
0117 303-97820             12436.000  Mg  |      15.81000     196613.16|      11.85000     147366.60|      17.00000      211412.00
  AGGREGATE, 8                            |                            |                            |
0118 601-04746                 6.000  EACH|    7200.00000      43200.00|    9500.00000      57000.00|    5200.00000       31200.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0119 701-02938                14.400  m   |    1750.00000      25200.00|     900.00000      12960.00|     400.00000        5760.00
  CORED HOLE IN ROCK, 610 mm              |                            |                            |
0120 715-04612                43.000  m   |     164.11000       7056.73|     331.00000      14233.00|     225.00000        9675.00
  PIPE , GROUP A, 1050 mm                 |                            |                            |
0121 715-04612                20.000  m   |     305.42000       6108.40|     536.00000      10720.00|     265.00000        5300.00
  PIPE , GROUP A, 1200 mm                 |                            |                            |
0122 715-05842                 4.000  EACH|     440.01000       1760.04|    1700.00000       6800.00|    1200.00000        4800.00
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0123 715-06004                 4.000  EACH|     496.21000       1984.84|    2560.00000      10240.00|    1400.00000        5600.00
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0124 716-04892                27.000  m   |    4317.08000     116561.16|    4975.00000     134325.00|    4200.00000      113400.00
  PIPE, JACKED , 1050 mm                  |                            |                            |
0125 716-90322                36.000  m   |    4037.08000     145334.88|    4825.00000     173700.00|    3920.00000      141120.00
  PIPE, JACKED, 900 mm                    |                            |                            |
0126 716-99464                50.000  m   |    5292.08000     264604.00|    6100.00000     305000.00|    5175.00000      258750.00
  PIPE, JACKED, 1200 mm                   |                            |                            |
     SECTION TOTALS                       |             $  5,152,822.70|             $  6,287,283.99|                $  6,653,139.31
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,152,822.70|             $  6,287,283.99|                $  6,653,139.31
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                28.000  MOS |    2724.29000      76280.12|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   95576.08000      95576.08|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  314187.55000     314187.55|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   69350.00000      69350.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   75015.98000      75015.98|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02020             35813.000  m3  |      25.50000     913231.50|                            |
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0007 203-51223              1121.000  m3  |      21.22000      23787.62|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0008 203-94803              4500.000  m3  |       7.45000      33525.00|                            |
  EXCAVATION, SPECIAL SUBGRADE TREATMENT ,|                            |                            |
   600 mm                                 |                            |                            |
0009 205-02224               950.000  m   |       5.26000       4997.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02226                10.000  m   |      51.84000        518.40|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0011 205-02229               400.000  m   |       9.28000       3712.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02231              1482.000  m   |      47.36000      70187.52|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 205-02232              2498.000  m3  |       9.90000      24730.20|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0014 205-02237                 2.000  EACH|      42.11000         84.22|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 206-51215                42.800  m3  |      60.72000       2598.82|                            |
  EXCAVATION, X                           |                            |                            |
0016 206-51220               201.300  m3  |      35.07000       7059.59|                            |
  EXCAVATION, WET                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 206-51225                48.900  m3  |      19.91000        973.60|                            |
  EXCAVATION, DRY                         |                            |                            |
0018 211-02060             15132.000  m3  |      23.16000     350457.12|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 211-06467                72.900  m3  |      47.26000       3445.25|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0020 303-52308              6896.000  Mg  |      13.58000      93647.68|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 304-04403                31.000  m3  |      30.32000        939.92|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0022 305-05206              1356.000  Mg  |      54.63000      74078.28|                            |
  WIDENING WITH HMA , TEMPORARY           |                            |                            |
0023 401-04824              2206.000  Mg  |      33.95000      74893.70|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 401-04827                 9.200  Mg  |     104.53000        961.68|                            |
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0025 401-05437              7978.000  Mg  |      32.75000     261279.50|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0026 401-05455              3831.000  Mg  |      33.70000     129104.70|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0027 401-05456              1772.000  Mg  |      45.39000      80431.08|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0028 402-05470              3079.000  Mg  |      33.11000     101945.69|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0029 402-05488               361.000  Mg  |      48.10000      17364.10|                            |
  HMA INTERMEDIATE C19.0 mm, SHOULDER     |                            |                            |
0030 402-05490                 4.200  Mg  |     203.08000        852.94|                            |
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0031 404-05511             15057.000  m2  |       0.67000      10088.19|                            |
  SEAL COAT, 2                            |                            |                            |
0032 405-05517                37.800  Mg  |     300.83000      11371.37|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520                23.400  Mg  |     206.52000       4832.57|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 501-05090               202.600  m2  |      75.85000      15367.21|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0035 601-01522                 4.000  EACH|    1315.75000       5263.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0036 601-01700                 1.000  EACH|    1947.31000       1947.31|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 601-94689                 3.000  EACH|    2578.87000       7736.61|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-99105               655.320  m   |      34.21000      22418.50|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0039 602-06646              1085.000  m   |      48.98000      53143.30|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0040 602-06729                34.000  EACH|       7.89000        268.26|                            |
  BARRIER DELINEATOR                      |                            |                            |
0041 605-06145               113.500  m   |      56.36000       6396.86|                            |
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0042 610-05527               440.000  Mg  |      80.67000      35494.80|                            |
  HMA FOR APPROACHES                      |                            |                            |
0043 611-06497                 5.000  EACH|     147.36000        736.80|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0044 615-06490                67.000  EACH|     115.79000       7757.93|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06505                21.000  EACH|     463.14000       9725.94|                            |
  MONUMENT, B                             |                            |                            |
0046 615-06510                 4.000  EACH|     252.63000       1010.52|                            |
  MONUMENT, C                             |                            |                            |
0047 616-02320             12483.000  m2  |       1.57000      19598.31|                            |
  GEOTEXTILES                             |                            |                            |
0048 616-06405              7534.000  Mg  |      21.05000     158590.70|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0049 621-01004                12.000  EACH|     689.45000       8273.40|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0050 621-01882               531.000  kg  |      10.44000       5543.64|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0051 621-06545                 6.632  Mg  |     601.91000       3991.87|                            |
  FERTILIZER                              |                            |                            |
0052 621-06548                13.200  kg  |      52.21000        689.17|                            |
  SEED MIXTURE, CV                        |                            |                            |
0053 621-06553              1121.000  kg  |       8.06000       9035.26|                            |
  SEED MIXTURE, R                         |                            |                            |
0054 621-06565                53.200  Mg  |     463.14000      24639.05|                            |
  MULCHING MATERIAL                       |                            |                            |
0055 621-06567                60.000  kL  |       0.56000         33.60|                            |
  WATER                                   |                            |                            |
0056 621-06574              3321.000  m2  |       3.75000      12453.75|                            |
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 621-06575               772.500  m2  |       3.75000       2896.88|                            |
  SODDING, NURSERY                        |                            |                            |
0058 622-52436                 2.000  EACH|      26.32000         52.64|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0059 622-91786                85.000  EACH|       8.47000        719.95|                            |
  SEEDLING                                |                            |                            |
0060 701-04732                75.400  m   |     161.42000      12171.07|                            |
  PILE STEEL H, HP 360 X 174              |                            |                            |
0061 701-91792                 8.000  EACH|      92.63000        741.04|                            |
  PILE TIP, STEEL H                       |                            |                            |
0062 702-51005               200.000  m3  |     575.49000     115098.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0063 702-51015                71.200  m3  |     226.89000      16154.57|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0064 702-51100               175.600  kg  |       8.20000       1439.92|                            |
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0065 702-51110               438.300  kg  |       1.88000        824.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0066 703-51030             22289.000  kg  |       1.05000      23403.45|                            |
  REINFORCING STEEL                       |                            |                            |
0067 703-51032             76912.000  kg  |       1.18000      90756.16|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0068 704-51002               367.200  m3  |     436.68000     160348.90|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0069 706-05732                 4.000  EACH|    1398.99000       5595.96|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0070 706-51020                46.600  m3  |     312.70000      14571.82|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0071 707-05995               384.200  m   |     525.00000     201705.00|                            |
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1829 mm X 1524 mm                 |                            |                            |
0072 709-51821                        LUMP|    8031.34000       8031.34|                            |
  SURFACE SEAL                            |                            |                            |
0074 714-26703                70.000  m   |    1263.12000      88418.40|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 1200 mm             |                            |                            |
0075 714-26709                40.000  m   |    1578.90000      63156.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1500 mm             |                            |                            |
0076 714-93264              4072.000  m2  |     177.92000     724490.24|                            |
  WALL PANEL ERECTION                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 715-03149               207.000  m   |     105.26000      21788.82|                            |
  PIPE, GROUP D, 375 mm                   |                            |                            |
0079 715-04475                42.000  m   |     189.47000       7957.74|                            |
  PIPE, GROUP A, 900 mm                   |                            |                            |
0080 715-05048              4534.000  m   |      10.53000      47743.02|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0081 715-05053               278.000  m   |      56.84000      15801.52|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0082 715-05407                44.000  m   |      18.02000        792.88|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0083 715-05658                37.000  m   |     147.36000       5452.32|                            |
  PIPE, GROUP D, 600 mm                   |                            |                            |
0084 715-13015                41.000  m   |     105.26000       4315.66|                            |
  PIPE, GROUP L, 375mm                    |                            |                            |
0085 715-46005                37.000  EACH|     342.09000      12657.33|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0086 715-46020                 4.000  EACH|     526.30000       2105.20|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0087 715-46040                 5.000  EACH|     947.34000       4736.70|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0088 715-99371                11.000  m   |     105.26000       1157.86|                            |
  PIPE, GROUP A, 375 mm                   |                            |                            |
0089 718-06528                39.000  EACH|     631.56000      24630.84|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0090 718-06532              1000.000  m   |       5.58000       5580.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0091 718-52610              1023.000  m3  |      28.42000      29073.66|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0092 720-45045                 1.000  EACH|    1578.90000       1578.90|                            |
  INLET, J10                              |                            |                            |
0093 720-98555                 1.000  EACH|    2210.46000       2210.46|                            |
  INLET, C15                              |                            |                            |
0094 722-60824               202.000  m2  |      12.96000       2617.92|                            |
  SURFACE MILLING                         |                            |                            |
0095 724-51925                27.600  m   |     295.91000       8167.12|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0096 731-03914              4051.000  m2  |      57.27000     232000.77|                            |
  FACE PANEL, WIRE                        |                            |                            |
0097 801-04308                 2.000  EACH|     463.15000        926.30|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0098 801-06605                 4.000  EACH|     252.63000       1010.52|                            |
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 801-06640                17.000  EACH|     178.94000       3041.98|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06645                 4.000  EACH|      31.58000        126.32|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0101 801-06775                        LUMP|  330391.89000     330391.89|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0102 801-75048              8250.000  m   |       0.39000       3217.50|                            |
  TEMPORARY PAVEMENT MARKING, WHITE 100mm |                            |                            |
0103 801-75049              8250.000  m   |       0.39000       3217.50|                            |
  TEMPORARY PAVEMENT MARKING, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0104 802-02489                35.900  m   |      31.58000       1133.72|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0105 802-76025                 2.770  m2  |     184.21000        510.26|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0106 802-76035                 3.270  m2  |     181.05000        592.03|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0107 804-06725                11.000  EACH|      18.95000        208.45|                            |
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0108 804-06770                39.000  EACH|      17.89000        697.70|                            |
  DELINEATOR POST                         |                            |                            |
0109 808-06701               368.000  m   |       0.81000        298.08|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0110 808-06703              5004.000  m   |       0.81000       4053.24|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0111 808-75054               226.000  m   |       3.95000        892.70|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0112 808-75245              4800.000  m   |       0.81000       3888.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0113 808-75297                18.800  m   |      10.53000        197.96|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0114 808-75998               264.000  EACH|      26.32000       6948.48|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0115 211-02050             15353.000  m3  |      22.63000     347438.39|                            |
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,517,273.19                                                  ROUTE : US 36
     CALL ORDER   : 325                     CONTRACT ID : B -24693-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 213-52830               172.100  m3  |     311.92000      53681.43|                            |
  FLOWABLE MORTAR                         |                            |                            |
0117 303-97820             12436.000  Mg  |      17.89000     222480.04|                            |
  AGGREGATE, 8                            |                            |                            |
0118 601-04746                 6.000  EACH|    6735.57000      40413.42|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0119 701-02938                14.400  m   |     934.32000      13454.21|                            |
  CORED HOLE IN ROCK, 610 mm              |                            |                            |
0120 715-04612                43.000  m   |     236.84000      10184.12|                            |
  PIPE , GROUP A, 1050 mm                 |                            |                            |
0121 715-04612                20.000  m   |     278.94000       5578.80|                            |
  PIPE , GROUP A, 1200 mm                 |                            |                            |
0122 715-05842                 4.000  EACH|    1263.12000       5052.48|                            |
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0123 715-06004                 4.000  EACH|    1473.64000       5894.56|                            |
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0124 716-04892                27.000  m   |    4902.49000     132367.23|                            |
  PIPE, JACKED , 1050 mm                  |                            |                            |
0125 716-90322                36.000  m   |    4667.96000     168046.56|                            |
  PIPE, JACKED, 900 mm                    |                            |                            |
0126 716-99464                50.000  m   |    5577.23000     278861.50|                            |
  PIPE, JACKED, 1200 mm                   |                            |                            |
     SECTION TOTALS                       |             $  6,947,374.19|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,947,374.19|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,510.16                                                  ROUTE : SR 57
     CALL ORDER   : 329                     CONTRACT ID : B -25111-B                   COUNTIES : DAVIESS
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0312026

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE, INC.                                                            $    469,462.02     100.0000%
   2   35-2072438     TD & O LLC                                                             $    470,710.41     100.2659%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    498,593.83     106.2053%
   4   35-1801998     CLR, INC.                                                              $    515,301.66     109.7642%
   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    519,881.57     110.7398%
====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2072438              |(3) 35-2040801
                                          |RAGLE, INC.                 |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |     900.00000       8100.00|    1150.00000      10350.00|    1200.00000       10800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|    6000.00000       6000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23400.00000      23400.00|   21141.00000      21141.00|   24000.00000       24000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               382.000  m2  |      16.00000       6112.00|      50.00000      19100.00|      20.00000        7640.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               224.000  m   |       7.00000       1568.00|       7.15000       1601.60|      14.00000        3136.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   64800.00000      64800.00|   42500.00000      42500.00|   83000.00000       83000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               307.000  m2  |       9.50000       2916.50|       6.25000       1918.75|       6.50000        1995.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308               428.000  Mg  |      18.00000       7704.00|      22.50000       9630.00|      22.00000        9416.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 402-05481                54.500  Mg  |     105.00000       5722.50|     156.56000       8532.52|     134.00000        7303.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0010 405-05517                 0.500  Mg  |     900.00000        450.00|    1100.00000        550.00|     925.00000         462.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0011 406-05521               701.000  m2  |       1.10000        771.10|       1.38000        967.38|       1.25000         876.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1250.00000       5000.00|    1320.00000       5280.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 1.000  EACH|    8500.00000       8500.00|    5280.00000       5280.00|    8500.00000        8500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,510.16                                                  ROUTE : SR 57
     CALL ORDER   : 329                     CONTRACT ID : B -25111-B                   COUNTIES : DAVIESS
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2072438              |(3) 35-2040801
                                          |RAGLE, INC.                 |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-94689                 3.000  EACH|    2325.00000       6975.00|    2843.50000       8530.50|    2325.00000        6975.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105               251.450  m   |      31.50000       7920.68|      55.00000      13829.75|      31.50000        7920.68
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               192.150  m   |     110.00000      21136.50|     115.00000      22097.25|      80.00000       15372.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06646                39.650  m   |     105.00000       4163.25|     105.00000       4163.25|      70.00000        2775.50
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0018 602-06729                18.000  EACH|       5.00000         90.00|       8.80000        158.40|       7.00000         126.00
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               551.300  Mg  |      65.00000      35834.50|      94.96000      52351.45|      78.00000       43001.40
  HMA FOR APPROACHES                      |                            |                            |
0020 610-06257               172.000  m2  |      52.00000       8944.00|      65.00000      11180.00|      80.00000       13760.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0021 616-02320                22.000  m2  |       2.00000         44.00|       4.00000         88.00|      10.00000         220.00
  GEOTEXTILES                             |                            |                            |
0022 616-06405                 6.700  Mg  |      28.00000        187.60|      50.00000        335.00|      75.00000         502.50
  RIPRAP, REVETMENT                       |                            |                            |
0023 702-51005                32.300  m3  |    1470.00000      47481.00|    1200.00000      38760.00|    1850.00000       59755.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0024 702-51110               174.000  kg  |      10.00000       1740.00|       6.00000       1044.00|       8.00000        1392.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0025 702-93722               149.500  m3  |     500.00000      74750.00|     400.00000      59800.00|     450.00000       67275.00
  CONCRETE, C                             |                            |                            |
0026 703-51030              2132.000  kg  |       1.20000       2558.40|       1.25000       2665.00|       1.30000        2771.60
  REINFORCING STEEL                       |                            |                            |
0027 703-96177             20458.000  kg  |       1.40000      28641.20|       1.50000      30687.00|       1.50000       30687.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0028 703-97936               294.000  EACH|       9.00000       2646.00|      12.00000       3528.00|       8.00000        2352.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0029 706-05732                 4.000  EACH|     900.00000       3600.00|    1100.00000       4400.00|    2000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               100.400  m   |      90.00000       9036.00|     110.00000      11044.00|     160.00000       16064.00
  CONCRETE, C, RAILING                    |                            |                            |
0031 708-51813                 2.000  m2  |    1100.00000       2200.00|    1275.00000       2550.00|    1250.00000        2500.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0032 708-51814                 2.000  m2  |     100.00000        200.00|      75.00000        150.00|      30.00000          60.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0033 709-51821                        LUMP|    4800.00000       4800.00|    5000.00000       5000.00|    4110.00000        4110.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,510.16                                                  ROUTE : SR 57
     CALL ORDER   : 329                     CONTRACT ID : B -25111-B                   COUNTIES : DAVIESS
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2072438              |(3) 35-2040801
                                          |RAGLE, INC.                 |TD & O LLC                  |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 713-51820                        LUMP|   20000.00000      20000.00|   18500.00000      18500.00|    8000.00000        8000.00
  TEMPORARY SUPPORT                       |                            |                            |
0035 715-91361                 1.100  m   |     100.00000        110.00|     100.00000        110.00|     500.00000         550.00
  PIPE, PVC, 150 mm                       |                            |                            |
0036 801-01428                 7.400  m   |      21.10000        156.14|      21.45000        158.73|      19.00000         140.60
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0037 801-01851                        LUMP|   32000.00000      32000.00|   22000.00000      22000.00|   18000.00000       18000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0038 801-06203               441.000  m   |       1.20000        529.20|       1.01000        445.41|       1.15000         507.15
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207              1371.000  m   |       3.05000       4181.55|       3.25000       4455.75|       2.95000        4044.45
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06606                 2.000  EACH|     125.00000        250.00|     220.00000        440.00|     150.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0041 801-06640                27.000  EACH|      79.00000       2133.00|     115.50000       3118.50|     110.00000        2970.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 1.000  EACH|      45.00000         45.00|      44.00000         44.00|      50.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06775                        LUMP|    5500.00000       5500.00|   12500.00000      12500.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0044 808-06712                80.000  m   |       0.70000         56.00|       1.01000         80.80|       1.60000         128.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               641.000  m   |       0.70000        448.70|       1.01000        647.41|       1.60000        1025.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               321.000  m   |       0.70000        224.70|       1.01000        324.21|       1.60000         513.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               677.000  m   |       1.50000       1015.50|       2.25000       1523.25|       1.50000        1015.50
  LINE, REMOVE                            |                            |                            |
0048 808-75996                11.000  EACH|      10.00000        110.00|      11.00000        121.00|      15.00000         165.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0049 808-75998                11.000  EACH|     110.00000       1210.00|      93.50000       1028.50|      85.00000         935.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    469,462.02|             $    470,710.41|                $    498,593.83
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    469,462.02|             $    470,710.41|                $    498,593.83
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,510.16                                                  ROUTE : SR 57
     CALL ORDER   : 329                     CONTRACT ID : B -25111-B                   COUNTIES : DAVIESS
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1975.00000      17775.00|    1945.00000      17505.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2900.00000       2900.00|   20000.00000      20000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25750.00000      25750.00|   25000.00000      25000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               382.000  m2  |      85.00000      32470.00|      18.50000       7067.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               224.000  m   |      15.50000       3472.00|      17.00000       3808.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   69000.00000      69000.00|   71150.00000      71150.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               307.000  m2  |       4.90000       1504.30|       8.00000       2456.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308               428.000  Mg  |      28.00000      11984.00|      19.40000       8303.20|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 402-05481                54.500  Mg  |     150.00000       8175.00|      87.00000       4741.50|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0010 405-05517                 0.500  Mg  |    1400.00000        700.00|    1000.00000        500.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0011 406-05521               701.000  m2  |       1.39000        974.39|       2.00000       1402.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1385.00000       5540.00|    1310.00000       5240.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 1.000  EACH|    8875.00000       8875.00|    6100.00000       6100.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 3.000  EACH|    3200.00000       9600.00|    3350.00000      10050.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105               251.450  m   |      39.00000       9806.55|      39.00000       9806.55|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               192.150  m   |      60.00000      11529.00|     107.00000      20560.05|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06646                39.650  m   |      48.00000       1903.20|     102.00000       4044.30|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0018 602-06729                18.000  EACH|      13.00000        234.00|       8.00000        144.00|
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               551.300  Mg  |      78.00000      43001.40|      85.00000      46860.50|
  HMA FOR APPROACHES                      |                            |                            |
0020 610-06257               172.000  m2  |      85.00000      14620.00|      65.00000      11180.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,510.16                                                  ROUTE : SR 57
     CALL ORDER   : 329                     CONTRACT ID : B -25111-B                   COUNTIES : DAVIESS
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 616-02320                22.000  m2  |      23.00000        506.00|       3.00000         66.00|
  GEOTEXTILES                             |                            |                            |
0022 616-06405                 6.700  Mg  |      95.00000        636.50|      48.00000        321.60|
  RIPRAP, REVETMENT                       |                            |                            |
0023 702-51005                32.300  m3  |    1959.00000      63275.70|     621.00000      20058.30|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0024 702-51110               174.000  kg  |       9.00000       1566.00|       7.60000       1322.40|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0025 702-93722               149.500  m3  |     400.00000      59800.00|     598.00000      89401.00|
  CONCRETE, C                             |                            |                            |
0026 703-51030              2132.000  kg  |       1.70000       3624.40|       1.40000       2984.80|
  REINFORCING STEEL                       |                            |                            |
0027 703-96177             20458.000  kg  |       1.75000      35801.50|       1.64000      33551.12|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0028 703-97936               294.000  EACH|       9.00000       2646.00|      13.00000       3822.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0029 706-05732                 4.000  EACH|     900.00000       3600.00|    1245.00000       4980.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               100.400  m   |      95.00000       9538.00|     147.00000      14758.80|
  CONCRETE, C, RAILING                    |                            |                            |
0031 708-51813                 2.000  m2  |    2500.00000       5000.00|    1480.00000       2960.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0032 708-51814                 2.000  m2  |     140.00000        280.00|      45.00000         90.00|
  WELDED STEEL WIRE FABRIC                |                            |                            |
0033 709-51821                        LUMP|    5000.00000       5000.00|    5100.00000       5100.00|
  SURFACE SEAL                            |                            |                            |
0034 713-51820                        LUMP|    6500.00000       6500.00|   12800.00000      12800.00|
  TEMPORARY SUPPORT                       |                            |                            |
0035 715-91361                 1.100  m   |     620.00000        682.00|      44.00000         48.40|
  PIPE, PVC, 150 mm                       |                            |                            |
0036 801-01428                 7.400  m   |      22.20000        164.28|      21.00000        155.40|
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0037 801-01851                        LUMP|   19500.00000      19500.00|   21800.00000      21800.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0038 801-06203               441.000  m   |       1.33000        586.53|       2.10000        926.10|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207              1371.000  m   |       3.90000       5346.90|       3.15000       4318.65|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,510.16                                                  ROUTE : SR 57
     CALL ORDER   : 329                     CONTRACT ID : B -25111-B                   COUNTIES : DAVIESS
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06606                 2.000  EACH|     180.00000        360.00|     140.00000        280.00|
  BARRICADE, IIIB                         |                            |                            |
0041 801-06640                27.000  EACH|      90.00000       2430.00|      95.00000       2565.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 1.000  EACH|      76.00000         76.00|      60.00000         60.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06775                        LUMP|    5000.00000       5000.00|   18000.00000      18000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0044 808-06712                80.000  m   |       1.00000         80.00|       0.80000         64.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               641.000  m   |       0.78000        499.98|       0.80000        512.80|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               321.000  m   |       1.01000        324.21|       0.80000        256.80|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               677.000  m   |       1.66000       1123.82|       1.90000       1286.30|
  LINE, REMOVE                            |                            |                            |
0048 808-75996                11.000  EACH|      20.00000        220.00|      14.00000        154.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0049 808-75998                11.000  EACH|     120.00000       1320.00|     120.00000       1320.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    515,301.66|             $    519,881.57|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    515,301.66|             $    519,881.57|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   321,526.25                                                  ROUTE : SR 62
     CALL ORDER   : 335                     CONTRACT ID : B -25325-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 09/22/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4939001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    225,944.00     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    294,482.95     130.3344%
   3   35-1385672     FORCE CONSTRUCTION                                                     $    296,571.96     131.2590%
   4   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $    328,676.63     145.4681%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    373,162.90     165.1572%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1385672
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     900.00000       5400.00|    1250.00000       7500.00|    1343.00000        8058.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    2800.00000        2800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11000.00000      11000.00|   14000.00000      14000.00|   18500.00000       18500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                40.000  m   |      10.00000        400.00|      20.00000        800.00|      26.00000        1040.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51133                92.000  m   |      10.00000        920.00|      28.00000       2576.00|      12.00000        1104.00
  RAILING, REMOVE                         |                            |                            |
0006 202-51328                        LUMP|   24000.00000      24000.00|   25000.00000      25000.00|   16890.00000       16890.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               290.000  m2  |       7.00000       2030.00|       6.00000       1740.00|       2.35000         681.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000                10.000  m3  |       7.50000         75.00|      45.00000        450.00|      56.00000         560.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                20.000  m3  |       7.50000        150.00|      60.00000       1200.00|      84.00000        1680.00
  BORROW                                  |                            |                            |
0010 406-05521               387.000  m2  |       1.00000        387.00|       0.95000        367.65|       0.12000          46.44
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01625                 1.000  EACH|    1850.00000       1850.00|    1295.00000       1295.00|    2016.00000        2016.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0012 601-02800                 4.000  EACH|    1250.00000       5000.00|     960.00000       3840.00|    1344.00000        5376.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0013 601-04746                 4.000  EACH|    4250.00000      17000.00|    6100.00000      24400.00|    9072.00000       36288.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   321,526.25                                                  ROUTE : SR 62
     CALL ORDER   : 335                     CONTRACT ID : B -25325-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1385672
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-06037                 1.000  EACH|     850.00000        850.00|     675.00000        675.00|     896.00000         896.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0015 601-94689                 3.000  EACH|    2500.00000       7500.00|    2150.00000       6450.00|    2688.00000        8064.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-99105               105.000  m   |      62.50000       6562.50|      41.00000       4305.00|      67.00000        7035.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               220.000  m   |      45.00000       9900.00|      90.00000      19800.00|      80.00000       17600.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 605-06120                 8.000  m   |      33.00000        264.00|     140.00000       1120.00|      70.00000         560.00
  CURB, CONCRETE                          |                            |                            |
0019 610-05527               298.000  Mg  |      78.00000      23244.00|      55.65000      16583.70|      82.00000       24436.00
  HMA FOR APPROACHES                      |                            |                            |
0020 616-02320               108.000  m2  |       3.00000        324.00|       3.50000        378.00|       2.24000         241.92
  GEOTEXTILES                             |                            |                            |
0021 616-06405                32.000  Mg  |      24.00000        768.00|      50.00000       1600.00|      28.00000         896.00
  RIPRAP, REVETMENT                       |                            |                            |
0022 621-01004                 1.000  EACH|     200.00000        200.00|     660.00000        660.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06559               500.000  m2  |       1.00000        500.00|       1.70000        850.00|       1.75000         875.00
  MULCHED SEEDING, R                      |                            |                            |
0024 621-06574                60.000  m2  |       6.50000        390.00|       5.80000        348.00|       6.20000         372.00
  SODDING                                 |                            |                            |
0025 703-51032              3246.000  kg  |       1.50000       4869.00|       2.00000       6492.00|       1.30000        4219.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 704-51002                19.200  m3  |     450.00000       8640.00|    1070.00000      20544.00|     616.00000       11827.20
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0027 706-06347                92.000  m   |     320.00000      29440.00|     299.00000      27508.00|     343.00000       31556.00
  RAILING, CF-1                           |                            |                            |
0028 709-51821                        LUMP|    1000.00000       1000.00|     945.00000        945.00|    1523.00000        1523.00
  SURFACE SEAL                            |                            |                            |
0029 715-05597                 2.000  m   |     150.00000        300.00|     300.00000        600.00|     112.00000         224.00
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0030 715-46020                 1.000  EACH|     350.00000        350.00|     600.00000        600.00|     280.00000         280.00
  PIPE END SECTION, 600 mm                |                            |                            |
0031 722-51842               382.000  m2  |      47.50000      18145.00|      75.00000      28650.00|      72.80000       27809.60
  BRIDGE DECK OVERLAY                     |                            |                            |
0032 722-51846                 7.600  m3  |     395.00000       3002.00|     395.00000       3002.00|     395.00000        3002.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0033 722-51852               130.000  m2  |      75.00000       9750.00|     100.00000      13000.00|      72.80000        9464.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   321,526.25                                                  ROUTE : SR 62
     CALL ORDER   : 335                     CONTRACT ID : B -25325-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1385672
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 722-60824               345.000  m2  |       6.50000       2242.50|       6.00000       2070.00|       2.40000         828.00
  SURFACE MILLING                         |                            |                            |
0035 729-51875                 1.000  m2  |     400.00000        400.00|     900.00000        900.00|     280.00000         280.00
  CONCRETE, A, PATCHING                   |                            |                            |
0036 801-01851                        LUMP|   12000.00000      12000.00|   30500.00000      30500.00|   32816.00000       32816.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0037 801-04308                 2.000  EACH|     200.00000        400.00|     160.00000        320.00|     224.00000         448.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0038 801-06203               848.000  m   |       1.50000       1272.00|       0.33000        279.84|       1.40000        1187.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207               219.000  m   |       3.00000        657.00|       3.28000        718.32|       3.65000         799.35
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06605                 2.000  EACH|     100.00000        200.00|      70.00000        140.00|      95.00000         190.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06640                28.000  EACH|      80.00000       2240.00|      60.00000       1680.00|      72.80000        2038.40
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                12.000  EACH|      35.00000        420.00|      30.00000        360.00|      39.20000         470.40
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06775                        LUMP|    4500.00000       4500.00|   12000.00000      12000.00|    5500.00000        5500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0044 801-97643               259.000  m   |      12.00000       3108.00|      16.00000       4144.00|      13.45000        3483.55
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0045 808-06713               498.000  m   |       1.00000        498.00|       0.26000        129.48|       0.90000         448.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               546.000  m   |       1.00000        546.00|       0.26000        141.96|       0.90000         491.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               500.000  m   |       2.50000       1250.00|       1.64000        820.00|       2.02000        1010.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    225,944.00|             $    294,482.95|                $    296,571.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    225,944.00|             $    294,482.95|                $    296,571.96
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   321,526.25                                                  ROUTE : SR 62
     CALL ORDER   : 335                     CONTRACT ID : B -25325-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1619477              |(5) 35-1618530              |
                                          |BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1275.00000       7650.00|    1500.00000       9000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4800.00000       4800.00|    2000.00000       2000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15940.00000      15940.00|   18500.00000      18500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                40.000  m   |      26.00000       1040.00|      12.50000        500.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51133                92.000  m   |      26.00000       2392.00|      25.00000       2300.00|
  RAILING, REMOVE                         |                            |                            |
0006 202-51328                        LUMP|   39650.00000      39650.00|   36000.00000      36000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               290.000  m2  |       7.50000       2175.00|      10.00000       2900.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000                10.000  m3  |      18.95000        189.50|      50.00000        500.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                20.000  m3  |      21.60000        432.00|      50.00000       1000.00|
  BORROW                                  |                            |                            |
0010 406-05521               387.000  m2  |       0.59000        228.33|       1.00000        387.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01625                 1.000  EACH|    2750.00000       2750.00|    2000.00000       2000.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0012 601-02800                 4.000  EACH|    1402.00000       5608.00|    1250.00000       5000.00|
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0013 601-04746                 4.000  EACH|    6900.00000      27600.00|    8000.00000      32000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-06037                 1.000  EACH|     990.00000        990.00|     850.00000        850.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0015 601-94689                 3.000  EACH|    3300.00000       9900.00|    2600.00000       7800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-99105               105.000  m   |      77.00000       8085.00|      63.00000       6615.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               220.000  m   |      91.40000      20108.00|     100.00000      22000.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 605-06120                 8.000  m   |     146.25000       1170.00|     200.00000       1600.00|
  CURB, CONCRETE                          |                            |                            |
0019 610-05527               298.000  Mg  |      85.85000      25583.30|      58.00000      17284.00|
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   321,526.25                                                  ROUTE : SR 62
     CALL ORDER   : 335                     CONTRACT ID : B -25325-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1619477              |(5) 35-1618530              |
                                          |BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 616-02320               108.000  m2  |       3.28000        354.24|       8.00000        864.00|
  GEOTEXTILES                             |                            |                            |
0021 616-06405                32.000  Mg  |      23.14000        740.48|      90.00000       2880.00|
  RIPRAP, REVETMENT                       |                            |                            |
0022 621-01004                 1.000  EACH|     690.00000        690.00|     700.00000        700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06559               500.000  m2  |       1.90000        950.00|       1.80000        900.00|
  MULCHED SEEDING, R                      |                            |                            |
0024 621-06574                60.000  m2  |       6.20000        372.00|       6.00000        360.00|
  SODDING                                 |                            |                            |
0025 703-51032              3246.000  kg  |       1.55000       5031.30|       2.00000       6492.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 704-51002                19.200  m3  |     898.43000      17249.85|    1300.00000      24960.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0027 706-06347                92.000  m   |     376.00000      34592.00|     400.00000      36800.00|
  RAILING, CF-1                           |                            |                            |
0028 709-51821                        LUMP|    1250.00000       1250.00|    1500.00000       1500.00|
  SURFACE SEAL                            |                            |                            |
0029 715-05597                 2.000  m   |     110.50000        221.00|     300.00000        600.00|
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0030 715-46020                 1.000  EACH|     325.00000        325.00|     600.00000        600.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0031 722-51842               382.000  m2  |      53.71000      20517.22|     100.00000      38200.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0032 722-51846                 7.600  m3  |     395.00000       3002.00|     395.00000       3002.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0033 722-51852               130.000  m2  |      81.60000      10608.00|      80.00000      10400.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0034 722-60824               345.000  m2  |       7.25000       2501.25|      10.00000       3450.00|
  SURFACE MILLING                         |                            |                            |
0035 729-51875                 1.000  m2  |     925.00000        925.00|    2500.00000       2500.00|
  CONCRETE, A, PATCHING                   |                            |                            |
0036 801-01851                        LUMP|   34300.00000      34300.00|   35000.00000      35000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0037 801-04308                 2.000  EACH|     176.00000        352.00|     200.00000        400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0038 801-06203               848.000  m   |       0.38000        322.24|       0.40000        339.20|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207               219.000  m   |       3.54000        775.26|       3.50000        766.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   321,526.25                                                  ROUTE : SR 62
     CALL ORDER   : 335                     CONTRACT ID : B -25325-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1619477              |(5) 35-1618530              |
                                          |BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06605                 2.000  EACH|      77.00000        154.00|     100.00000        200.00|
  BARRICADE, IIIA                         |                            |                            |
0041 801-06640                28.000  EACH|      74.00000       2072.00|      75.00000       2100.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                12.000  EACH|      60.00000        720.00|      35.00000        420.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06775                        LUMP|    8400.00000       8400.00|   25000.00000      25000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0044 801-97643               259.000  m   |      18.10000       4687.90|      20.00000       5180.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0045 808-06713               498.000  m   |       0.29000        144.42|       0.30000        149.40|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               546.000  m   |       0.29000        158.34|       0.30000        163.80|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               500.000  m   |       1.94000        970.00|       2.00000       1000.00|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    328,676.63|             $    373,162.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    328,676.63|             $    373,162.90|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   531,241.72                                                  ROUTE : SR 9
     CALL ORDER   : 337                     CONTRACT ID : B -25326-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/12/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0991008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $    475,831.43     100.0000%
   2   35-1057237     MCCOY, R.L., INC.                                                      $    497,016.74     104.4522%
   3   35-1817530     PIONEER ASSOCIATES, INC.                                               $    498,486.96     104.7612%
   4   35-1374866     PRIMCO, INC.                                                           $    503,197.38     105.7511%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1057237              |(3) 35-1817530
                                          |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.           |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1100.00000       8800.00|     500.00000       4000.00|    1650.00000       13200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4100.00000       4100.00|   12000.00000      12000.00|    3700.00000        3700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22500.00000      22500.00|   24850.00000      24850.00|   24900.00000       24900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               444.400  m2  |      11.00000       4888.40|      18.00000       7999.20|      26.00000       11554.40
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               428.000  m   |       7.90000       3381.20|       8.00000       3424.00|       7.50000        3210.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   96160.00000      96160.00|  106000.00000     106000.00|   63400.00000       63400.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               658.500  m2  |       4.50000       2963.25|       8.00000       5268.00|      10.40000        6848.40
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               769.000  m2  |       4.50000       3460.50|       6.00000       4614.00|       1.20000         922.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               658.500  m2  |       4.50000       2963.25|       5.00000       3292.50|       1.20000         790.20
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-91385                 1.000  EACH|     200.00000        200.00|     800.00000        800.00|     310.00000         310.00
  INLET, REMOVE                           |                            |                            |
0011 202-94810                 2.000  EACH|     100.00000        200.00|    1200.00000       2400.00|     380.00000         760.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0012 304-06464                70.400  m3  |      20.00000       1408.00|      38.00000       2675.20|      51.50000        3625.60
  SUBBASE FOR PCCP                        |                            |                            |
0013 406-05520                 0.600  Mg  |     185.00000        111.00|     450.00000        270.00|     450.00000         270.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   531,241.72                                                  ROUTE : SR 9
     CALL ORDER   : 337                     CONTRACT ID : B -25326-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1057237              |(3) 35-1817530
                                          |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.           |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01522                 6.000  EACH|    1210.00000       7260.00|    1200.00000       7200.00|    1150.00000        6900.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-03578                 4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00|     950.00000        3800.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0016 601-04746                 1.000  EACH|    5100.00000       5100.00|    5000.00000       5000.00|    4850.00000        4850.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 2.000  EACH|    2260.00000       4520.00|    2200.00000       4400.00|    2150.00000        4300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-94690                 1.000  EACH|    3310.00000       3310.00|    3250.00000       3250.00|    3150.00000        3150.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0019 601-99105               270.510  m   |      32.55000       8805.10|      31.00000       8385.81|      31.00000        8385.81
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 601-99108                72.390  m   |      48.30000       3496.44|      46.00000       3329.94|      46.00000        3329.94
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0021 602-06639               305.000  m   |      73.40000      22387.00|      85.00000      25925.00|      84.50000       25772.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0022 602-06729                28.000  EACH|      10.50000        294.00|      10.00000        280.00|      25.00000         700.00
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527               885.700  Mg  |      54.00000      47827.80|      25.00000      22142.50|      65.00000       57570.50
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               469.200  m2  |      52.00000      24398.40|      73.00000      34251.60|      50.00000       23460.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320                23.800  m2  |       2.75000         65.45|       4.00000         95.20|       4.35000         103.53
  GEOTEXTILES                             |                            |                            |
0026 616-06405                14.700  Mg  |      19.85000        291.80|      38.00000        558.60|      25.65000         377.06
  RIPRAP, REVETMENT                       |                            |                            |
0027 702-51863               912.000  EACH|      10.00000       9120.00|       8.00000       7296.00|       5.30000        4833.60
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              6282.000  kg  |       1.10000       6910.20|       1.15000       7224.30|       1.20000        7538.40
  REINFORCING STEEL                       |                            |                            |
0029 703-51032             16422.000  kg  |       1.20000      19706.40|       1.25000      20527.50|       1.30000       21348.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936                48.000  EACH|      15.00000        720.00|      18.00000        864.00|      15.75000         756.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002                85.000  m3  |     510.00000      43350.00|     600.00000      51000.00|     520.00000       44200.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 8.000  EACH|     900.00000       7200.00|    1800.00000      14400.00|    1300.00000       10400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   531,241.72                                                  ROUTE : SR 9
     CALL ORDER   : 337                     CONTRACT ID : B -25326-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1057237              |(3) 35-1817530
                                          |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.           |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 706-51025               146.000  m   |     101.00000      14746.00|     135.00000      19710.00|     148.00000       21608.00
  CONCRETE, C, RAILING                    |                            |                            |
0034 708-51813                16.000  m2  |     610.00000       9760.00|     580.00000       9280.00|     580.00000        9280.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0035 708-51814                 8.000  m2  |      33.00000        264.00|      30.00000        240.00|      30.00000         240.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0036 709-51821                        LUMP|    5300.00000       5300.00|    5000.00000       5000.00|    4820.00000        4820.00
  SURFACE SEAL                            |                            |                            |
0037 720-44296                 1.000  EACH|     400.00000        400.00|     600.00000        600.00|     365.00000         365.00
  CAP INLET                               |                            |                            |
0038 722-51401                40.000  m2  |     100.00000       4000.00|     100.00000       4000.00|     370.00000       14800.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842               846.700  m2  |      42.00000      35561.40|      34.00000      28787.80|      55.30000       46822.51
  BRIDGE DECK OVERLAY                     |                            |                            |
0040 722-51846                 7.600  m3  |     395.00000       3002.00|     395.00000       3002.00|     509.00000        3868.40
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0041 722-51852               100.000  m2  |      75.00000       7500.00|      50.00000       5000.00|      60.00000        6000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 801-01093                 8.000  EACH|     871.50000       6972.00|    1070.00000       8560.00|     830.00000        6640.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0043 801-04308                 2.000  EACH|     263.55000        527.10|     350.00000        700.00|     251.00000         502.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06203              1730.800  m   |       0.02000         34.62|       0.01000         17.31|       0.01000          17.31
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06606                 5.000  EACH|     157.50000        787.50|     150.00000        750.00|     150.00000         750.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                30.000  EACH|     100.80000       3024.00|     117.50000       3525.00|      96.00000        2880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 2.000  EACH|      25.20000         50.40|       1.00000          2.00|      24.00000          48.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06710               180.000  DAY |      21.00000       3780.00|      15.00000       2700.00|      20.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0049 801-06775                        LUMP|    6531.00000       6531.00|    4000.00000       4000.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06711               591.000  m   |       0.67000        395.97|       0.90000        531.90|       0.64000         378.24
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0051 808-06713               447.000  m   |       0.67000        299.49|       0.90000        402.30|       0.64000         286.08
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               391.000  m   |       0.67000        261.97|       0.90000        351.90|       0.64000         250.24
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   531,241.72                                                  ROUTE : SR 9
     CALL ORDER   : 337                     CONTRACT ID : B -25326-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1057237              |(3) 35-1817530
                                          |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.           |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06716              1024.400  m   |       1.68000       1720.99|       0.95000        973.18|       1.60000        1639.04
  LINE, REMOVE                            |                            |                            |
0054 808-75996                 8.000  EACH|      25.00000        200.00|      50.00000        400.00|      18.60000         148.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998                 8.000  EACH|     101.85000        814.80|      95.00000        760.00|      97.00000         776.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    475,831.43|             $    497,016.74|                $    498,486.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    475,831.43|             $    497,016.74|                $    498,486.96
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   531,241.72                                                  ROUTE : SR 9
     CALL ORDER   : 337                     CONTRACT ID : B -25326-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |                            |
                                          |PRIMCO, INC.                |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1082.95000       8663.60|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4503.99000       4503.99|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25159.86000      25159.86|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               444.400  m2  |      20.00000       8888.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               428.000  m   |       7.50000       3210.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   77108.16000      77108.16|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               658.500  m2  |      13.50000       8889.75|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               769.000  m2  |       8.08000       6213.52|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               658.500  m2  |       7.36000       4846.56|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-91385                 1.000  EACH|     499.00000        499.00|                            |
  INLET, REMOVE                           |                            |                            |
0011 202-94810                 2.000  EACH|     341.00000        682.00|                            |
  CURB TURNOUT, REMOVE                    |                            |                            |
0012 304-06464                70.400  m3  |      72.57000       5108.93|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0013 406-05520                 0.600  Mg  |     450.00000        270.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 6.000  EACH|    1150.00000       6900.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-03578                 4.000  EACH|     950.00000       3800.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0016 601-04746                 1.000  EACH|    4850.00000       4850.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 2.000  EACH|    2150.00000       4300.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-94690                 1.000  EACH|    3150.00000       3150.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0019 601-99105               270.510  m   |      31.00000       8385.81|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   531,241.72                                                  ROUTE : SR 9
     CALL ORDER   : 337                     CONTRACT ID : B -25326-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |                            |
                                          |PRIMCO, INC.                |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-99108                72.390  m   |      46.00000       3329.94|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0021 602-06639               305.000  m   |      37.30000      11376.50|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0022 602-06729                28.000  EACH|      10.00000        280.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527               885.700  Mg  |      47.29000      41884.75|                            |
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               469.200  m2  |      65.00000      30498.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320                23.800  m2  |       3.39000         80.68|                            |
  GEOTEXTILES                             |                            |                            |
0026 616-06405                14.700  Mg  |      79.64000       1170.71|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0027 702-51863               912.000  EACH|       8.32000       7587.84|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              6282.000  kg  |       1.24000       7789.68|                            |
  REINFORCING STEEL                       |                            |                            |
0029 703-51032             16422.000  kg  |       1.60000      26275.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936                48.000  EACH|      17.46000        838.08|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002                85.000  m3  |     390.00000      33150.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 8.000  EACH|     865.00000       6920.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51025               146.000  m   |     140.00000      20440.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0034 708-51813                16.000  m2  |     580.00000       9280.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0035 708-51814                 8.000  m2  |      30.00000        240.00|                            |
  WELDED STEEL WIRE FABRIC                |                            |                            |
0036 709-51821                        LUMP|    2650.61000       2650.61|                            |
  SURFACE SEAL                            |                            |                            |
0037 720-44296                 1.000  EACH|     865.00000        865.00|                            |
  CAP INLET                               |                            |                            |
0038 722-51401                40.000  m2  |     215.00000       8600.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842               846.700  m2  |      65.00000      55035.50|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   531,241.72                                                  ROUTE : SR 9
     CALL ORDER   : 337                     CONTRACT ID : B -25326-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |                            |
                                          |PRIMCO, INC.                |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-51846                 7.600  m3  |     395.00000       3002.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0041 722-51852               100.000  m2  |     170.00000      17000.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 801-01093                 8.000  EACH|     830.00000       6640.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0043 801-04308                 2.000  EACH|     251.00000        502.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06203              1730.800  m   |       0.01000         17.31|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06606                 5.000  EACH|     150.00000        750.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                30.000  EACH|      96.00000       2880.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 2.000  EACH|      24.00000         48.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06710               180.000  DAY |      20.00000       3600.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0049 801-06775                        LUMP|   11530.80000      11530.80|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06711               591.000  m   |       0.64000        378.24|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0051 808-06713               447.000  m   |       0.64000        286.08|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               391.000  m   |       0.64000        250.24|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 808-06716              1024.400  m   |       1.60000       1639.04|                            |
  LINE, REMOVE                            |                            |                            |
0054 808-75996                 8.000  EACH|      22.00000        176.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998                 8.000  EACH|      97.00000        776.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    503,197.38|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    503,197.38|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 343 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   532,578.26                                                  ROUTE : SR 166
     CALL ORDER   : 343                     CONTRACT ID : B -25329-A                   COUNTIES : PERRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 326200K

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    423,042.55     100.0000%
   2   35-0974806     SOUTHWEST ENGINEERING INC.                                             $    516,894.42     122.1849%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    518,277.50     122.5119%
   4   35-1134435     FOERTSCH CONSTRUCTION                                                  $    541,571.37     128.0181%
   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    552,765.58     130.6642%
   6   35-1878024     RAGLE, INC.                                                            $    593,189.10     140.2197%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-0974806              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTR. CO.|SOUTHWEST ENGINEERING INC.  |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1100.00000       8800.00|    1250.00000       10000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    8000.00000       8000.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21250.00000      21250.00|   25000.00000      25000.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51330                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000              1005.000  m3  |      12.00000      12060.00|      25.00000      25125.00|      15.00000       15075.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070               505.000  m3  |      15.00000       7575.00|      25.00000      12625.00|      22.00000       11110.00
  BORROW                                  |                            |                            |
0007 203-51223                20.000  m3  |      12.00000        240.00|      40.00000        800.00|      40.00000         800.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02231               116.300  m   |      20.00000       2326.00|      20.00000       2326.00|      30.00000        3489.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02234                 4.000  EACH|      80.00000        320.00|      80.00000        320.00|      75.00000         300.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 206-93520               205.000  m2  |      50.00000      10250.00|      45.00000       9225.00|      15.00000        3075.00
  TEMPORARY SHEET PILING                  |                            |                            |
0011 207-02045               323.300  m3  |       7.50000       2424.75|      30.00000       9699.00|      15.00000        4849.50
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0012 211-02060                 3.600  m3  |      24.00000         86.40|      30.00000        108.00|      90.00000         324.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   532,578.26                                                  ROUTE : SR 166
     CALL ORDER   : 343                     CONTRACT ID : B -25329-A                   COUNTIES : PERRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-0974806              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTR. CO.|SOUTHWEST ENGINEERING INC.  |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-06467                21.000  m3  |      24.00000        504.00|      30.00000        630.00|      65.00000        1365.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 303-52308               620.000  Mg  |      18.00000      11160.00|      24.00000      14880.00|      20.00000       12400.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 305-05206               300.000  Mg  |      60.00000      18000.00|      80.00000      24000.00|      50.33000       15099.00
  WIDENING WITH HMA                       |                            |                            |
0016 402-05468               730.000  Mg  |      44.00000      32120.00|      45.00000      32850.00|      41.00000       29930.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               242.000  Mg  |      55.00000      13310.00|      55.00000      13310.00|      52.50000       12705.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               131.000  Mg  |      66.00000       8646.00|      70.00000       9170.00|      65.00000        8515.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               340.000  Mg  |      60.00000      20400.00|      65.00000      22100.00|      59.00000       20060.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 404-05511               784.000  m2  |       2.50000       1960.00|       2.50000       1960.00|       2.25000        1764.00
  SEAL COAT, 2                            |                            |                            |
0021 405-05518               465.000  m2  |       3.30000       1534.50|       3.25000       1511.25|       3.00000        1395.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              3470.000  m2  |       1.10000       3817.00|       1.15000       3990.50|       1.10000        3817.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1400.00000       5600.00|    1500.00000       6000.00|    1350.00000        5400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01701                 1.000  EACH|    1750.00000       1750.00|    1900.00000       1900.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0025 601-04746                 5.000  EACH|    5000.00000      25000.00|    8000.00000      40000.00|    7500.00000       37500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-06037                 3.000  EACH|     750.00000       2250.00|     750.00000       2250.00|     700.00000        2100.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105               138.000  m   |      35.00000       4830.00|      35.00000       4830.00|      32.00000        4416.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               270.000  m   |      48.00000      12960.00|      43.00000      11610.00|      75.00000       20250.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06646               152.000  m   |      45.00000       6840.00|      43.00000       6536.00|      70.00000       10640.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0030 602-06729                 6.000  EACH|       8.00000         48.00|       6.00000         36.00|       7.00000          42.00
  BARRIER DELINEATOR                      |                            |                            |
0031 610-05527                69.000  Mg  |      82.50000       5692.50|      85.00000       5865.00|      80.00000        5520.00
  HMA FOR APPROACHES                      |                            |                            |
0032 610-06257               159.200  m2  |      55.00000       8756.00|      70.00000      11144.00|      85.00000       13532.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   532,578.26                                                  ROUTE : SR 166
     CALL ORDER   : 343                     CONTRACT ID : B -25329-A                   COUNTIES : PERRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-0974806              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTR. CO.|SOUTHWEST ENGINEERING INC.  |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 611-06497                 3.000  EACH|     200.00000        600.00|     200.00000        600.00|     185.00000         555.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 616-02320               252.500  m2  |       3.00000        757.50|       4.00000       1010.00|       3.50000         883.75
  GEOTEXTILES                             |                            |                            |
0035 616-06405               152.000  Mg  |      17.50000       2660.00|      25.00000       3800.00|      35.00000        5320.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     650.00000       1300.00|     700.00000       1400.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06548                 4.300  kg  |      60.00000        258.00|      62.00000        266.60|      58.00000         249.40
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06559              3908.000  m2  |       0.55000       2149.40|       0.55000       2149.40|       0.52000        2032.16
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06574                76.300  m2  |       5.00000        381.50|       5.25000        400.57|       4.80000         366.24
  SODDING                                 |                            |                            |
0040 701-02790               306.000  m   |     100.00000      30600.00|      95.00000      29070.00|     100.00000       30600.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, 5.31 mm, 356 mm                |                            |                            |
0041 702-92857                14.200  m3  |     450.00000       6390.00|     675.00000       9585.00|     750.00000       10650.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0042 703-01540                25.000  EACH|      12.00000        300.00|      10.00000        250.00|       8.00000         200.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0043 703-51032              8477.000  kg  |       1.50000      12715.50|       1.30000      11020.10|       1.60000       13563.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 703-97936               176.000  EACH|       9.50000       1672.00|      12.00000       2112.00|       9.00000        1584.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0045 704-51002                53.500  m3  |     485.00000      25947.50|     675.00000      36112.50|     850.00000       45475.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1000.00000       4000.00|     850.00000       3400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                 7.700  m3  |     480.00000       3696.00|     550.00000       4235.00|     600.00000        4620.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 707-05967                75.100  m2  |     320.00000      24032.00|     420.00000      31542.00|     535.00000       40178.50
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  WS, 686 mm X 1219 mm                    |                            |                            |
0049 709-51821                        LUMP|    2600.00000       2600.00|    2300.00000       2300.00|    2125.00000        2125.00
  SURFACE SEAL                            |                            |                            |
0050 715-05169                22.000  m   |      45.00000        990.00|      60.00000       1320.00|      90.00000        1980.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0051 715-05407                32.000  m   |       5.00000        160.00|      26.00000        832.00|      60.00000        1920.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   532,578.26                                                  ROUTE : SR 166
     CALL ORDER   : 343                     CONTRACT ID : B -25329-A                   COUNTIES : PERRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-0974806              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTR. CO.|SOUTHWEST ENGINEERING INC.  |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-46005                 6.000  EACH|     200.00000       1200.00|     150.00000        900.00|     560.00000        3360.00
  PIPE END SECTION, 375 mm                |                            |                            |
0053 801-01851                        LUMP|   12750.00000      12750.00|   19800.00000      19800.00|   18000.00000       18000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0054 801-06203               640.000  m   |       1.60000       1024.00|       1.10000        704.00|       1.10000         704.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0055 801-06207              2405.000  m   |       3.20000       7696.00|       3.00000       7215.00|       3.00000        7215.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06218                 7.000  m   |      24.00000        168.00|      20.00000        140.00|      20.00000         140.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0057 801-06606                 6.000  EACH|     120.00000        720.00|     100.00000        600.00|     100.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0058 801-06640                14.000  EACH|     120.00000       1680.00|      70.00000        980.00|      70.00000         980.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06645                 6.000  EACH|      55.00000        330.00|      35.00000        210.00|      35.00000         210.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06775                        LUMP|    4500.00000       4500.00|   17000.00000      17000.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 808-06712                75.000  m   |       2.00000        150.00|       1.05000         78.75|       0.95000          71.25
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0062 808-06713               600.000  m   |       1.00000        600.00|       1.05000        630.00|       0.95000         570.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06716               435.000  m   |       3.00000       1305.00|       1.45000        630.75|       1.50000         652.50
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    423,042.55|             $    516,894.42|                $    518,277.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    423,042.55|             $    516,894.42|                $    518,277.50
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   532,578.26                                                  ROUTE : SR 166
     CALL ORDER   : 343                     CONTRACT ID : B -25329-A                   COUNTIES : PERRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1134435              |(5) 35-1009310              |(6) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1250.00000      10000.00|    1780.00000      14240.00|    1000.00000        8000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|   12200.00000      12200.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   27500.00000      27500.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51330                        LUMP|   35000.00000      35000.00|    8950.00000       8950.00|   16500.00000       16500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 203-02000              1005.000  m3  |      10.00000      10050.00|       9.20000       9246.00|      20.00000       20100.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070               505.000  m3  |      14.00000       7070.00|      15.40000       7777.00|      20.00000       10100.00
  BORROW                                  |                            |                            |
0007 203-51223                20.000  m3  |      15.00000        300.00|      10.50000        210.00|      20.00000         400.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02231               116.300  m   |       5.00000        581.50|      37.00000       4303.10|      50.00000        5815.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02234                 4.000  EACH|     100.00000        400.00|      86.00000        344.00|      50.00000         200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 206-93520               205.000  m2  |      27.50000       5637.50|     188.00000      38540.00|     190.00000       38950.00
  TEMPORARY SHEET PILING                  |                            |                            |
0011 207-02045               323.300  m3  |       3.50000       1131.55|       7.60000       2457.08|       6.00000        1939.80
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0012 211-02060                 3.600  m3  |      75.00000        270.00|      42.00000        151.20|      20.00000          72.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 211-06467                21.000  m3  |      35.00000        735.00|      37.00000        777.00|      62.00000        1302.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 303-52308               620.000  Mg  |      26.40000      16368.00|      25.60000      15872.00|      20.00000       12400.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 305-05206               300.000  Mg  |      80.00000      24000.00|      53.00000      15900.00|      75.00000       22500.00
  WIDENING WITH HMA                       |                            |                            |
0016 402-05468               730.000  Mg  |      45.10000      32923.00|      43.00000      31390.00|      41.00000       29930.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               242.000  Mg  |      57.75000      13975.50|      55.00000      13310.00|      52.50000       12705.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               131.000  Mg  |      71.50000       9366.50|      69.00000       9039.00|      65.00000        8515.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               340.000  Mg  |      64.90000      22066.00|      62.50000      21250.00|      59.00000       20060.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   532,578.26                                                  ROUTE : SR 166
     CALL ORDER   : 343                     CONTRACT ID : B -25329-A                   COUNTIES : PERRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1134435              |(5) 35-1009310              |(6) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05511               784.000  m2  |       2.48000       1944.32|       2.25000       1764.00|       2.25000        1764.00
  SEAL COAT, 2                            |                            |                            |
0021 405-05518               465.000  m2  |       3.10000       1441.50|       3.00000       1395.00|       3.00000        1395.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              3470.000  m2  |       1.21000       4198.70|       1.40000       4858.00|       1.10000        3817.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1485.00000       5940.00|    1645.00000       6580.00|    1350.00000        5400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01701                 1.000  EACH|    1870.00000       1870.00|    1960.00000       1960.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0025 601-04746                 5.000  EACH|    8250.00000      41250.00|    8430.00000      42150.00|    7500.00000       37500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-06037                 3.000  EACH|     770.00000       2310.00|     900.00000       2700.00|     700.00000        2100.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105               138.000  m   |      35.20000       4857.60|      49.00000       6762.00|      32.00000        4416.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               270.000  m   |      85.00000      22950.00|     112.00000      30240.00|     110.00000       29700.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06646               152.000  m   |      67.00000      10184.00|      92.00000      13984.00|     100.00000       15200.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0030 602-06729                 6.000  EACH|       7.70000         46.20|       8.00000         48.00|       7.00000          42.00
  BARRIER DELINEATOR                      |                            |                            |
0031 610-05527                69.000  Mg  |      88.00000       6072.00|      86.00000       5934.00|      80.00000        5520.00
  HMA FOR APPROACHES                      |                            |                            |
0032 610-06257               159.200  m2  |      64.00000      10188.80|      67.00000      10666.40|      60.00000        9552.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0033 611-06497                 3.000  EACH|     203.50000        610.50|     155.00000        465.00|     185.00000         555.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 616-02320               252.500  m2  |       2.00000        505.00|       2.80000        707.00|       2.00000         505.00
  GEOTEXTILES                             |                            |                            |
0035 616-06405               152.000  Mg  |      22.50000       3420.00|      26.70000       4058.40|      25.00000        3800.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     750.00000       1500.00|     690.00000       1380.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06548                 4.300  kg  |      60.00000        258.00|      62.00000        266.60|      58.00000         249.40
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06559              3908.000  m2  |       1.50000       5862.00|       0.56000       2188.48|       0.52000        2032.16
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   532,578.26                                                  ROUTE : SR 166
     CALL ORDER   : 343                     CONTRACT ID : B -25329-A                   COUNTIES : PERRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1134435              |(5) 35-1009310              |(6) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06574                76.300  m2  |      10.00000        763.00|       5.00000        381.50|       4.80000         366.24
  SODDING                                 |                            |                            |
0040 701-02790               306.000  m   |      95.00000      29070.00|     116.00000      35496.00|     115.00000       35190.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, 5.31 mm, 356 mm                |                            |                            |
0041 702-92857                14.200  m3  |     800.00000      11360.00|     775.00000      11005.00|     700.00000        9940.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0042 703-01540                25.000  EACH|      13.75000        343.75|       8.50000        212.50|      12.00000         300.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0043 703-51032              8477.000  kg  |       1.65000      13987.05|       1.76000      14919.52|       1.75000       14834.75
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 703-97936               176.000  EACH|      18.50000       3256.00|      16.40000       2886.40|      14.00000        2464.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0045 704-51002                53.500  m3  |     725.00000      38787.50|     592.00000      31672.00|     950.00000       50825.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1500.00000       6000.00|    1410.00000       5640.00|     900.00000        3600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                 7.700  m3  |     700.00000       5390.00|     460.00000       3542.00|     450.00000        3465.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 707-05967                75.100  m2  |     335.00000      25158.50|     384.00000      28838.40|     550.00000       41305.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  WS, 686 mm X 1219 mm                    |                            |                            |
0049 709-51821                        LUMP|    2500.00000       2500.00|    4580.00000       4580.00|    2800.00000        2800.00
  SURFACE SEAL                            |                            |                            |
0050 715-05169                22.000  m   |      82.50000       1815.00|      96.00000       2112.00|      90.00000        1980.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0051 715-05407                32.000  m   |      30.00000        960.00|      23.00000        736.00|      35.00000        1120.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0052 715-46005                 6.000  EACH|     300.00000       1800.00|     276.00000       1656.00|     220.00000        1320.00
  PIPE END SECTION, 375 mm                |                            |                            |
0053 801-01851                        LUMP|   20750.00000      20750.00|   19500.00000      19500.00|   35000.00000       35000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0054 801-06203               640.000  m   |       1.21000        774.40|       1.30000        832.00|       1.10000         704.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0055 801-06207              2405.000  m   |       3.30000       7936.50|       3.20000       7696.00|       3.00000        7215.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06218                 7.000  m   |      22.00000        154.00|      22.00000        154.00|      20.00000         140.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0057 801-06606                 6.000  EACH|     110.00000        660.00|      37.00000        222.00|     100.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   532,578.26                                                  ROUTE : SR 166
     CALL ORDER   : 343                     CONTRACT ID : B -25329-A                   COUNTIES : PERRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1134435              |(5) 35-1009310              |(6) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06640                14.000  EACH|      77.00000       1078.00|      73.00000       1022.00|      70.00000         980.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06645                 6.000  EACH|      38.50000        231.00|      38.00000        228.00|      35.00000         210.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06775                        LUMP|   15000.00000      15000.00|    6500.00000       6500.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 808-06712                75.000  m   |       1.05000         78.75|       1.00000         75.00|       0.95000          71.25
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0062 808-06713               600.000  m   |       1.05000        630.00|       1.00000        600.00|       0.95000         570.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06716               435.000  m   |       1.85000        804.75|       1.60000        696.00|       1.50000         652.50
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    541,571.37|             $    552,765.58|                $    593,189.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    541,571.37|             $    552,765.58|                $    593,189.10
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 345 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   323,516.98                                                  ROUTE : SR 39
     CALL ORDER   : 345                     CONTRACT ID : B -25330-A                   COUNTIES : PULASKI         WHITE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3966009
                                                                                                  3991001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES, INC.                                               $    278,631.15     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    311,113.06     111.6576%
====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1386990              |
                                          |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    2270.00000       9080.00|    1500.00000       6000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13900.00000      13900.00|   18000.00000      18000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2500.00000       2500.00|    4000.00000       4000.00|
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|    2500.00000       2500.00|    4000.00000       4000.00|
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-51328                        LUMP|    8500.00000       8500.00|    9500.00000       9500.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0007 202-51328                        LUMP|    8500.00000       8500.00|    9500.00000       9500.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0008 203-02000               360.000  m3  |      45.00000      16200.00|      16.00000       5760.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 205-02224               645.000  m   |       4.92000       3173.40|       9.00000       5805.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 303-52308              1025.000  Mg  |      19.50000      19987.50|      17.00000      17425.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 402-05481               245.000  Mg  |      75.55000      18509.75|      85.00000      20825.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0012 404-05511              1345.000  m2  |       4.50000       6052.50|       6.00000       8070.00|
  SEAL COAT, 2                            |                            |                            |
0013 601-01522                 8.000  EACH|    1150.00000       9200.00|    1550.00000      12400.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                                                                                   PAGE : 345 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   323,516.98                                                  ROUTE : SR 39
     CALL ORDER   : 345                     CONTRACT ID : B -25330-A                   COUNTIES : PULASKI         WHITE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1386990              |
                                          |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01846                 1.000  EACH|    1750.00000       1750.00|    1910.00000       1910.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0015 601-04746                 8.000  EACH|    4350.00000      34800.00|    5200.00000      41600.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-94689                 7.000  EACH|    2150.00000      15050.00|    2500.00000      17500.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-97774                 2.000  EACH|     750.00000       1500.00|    1600.00000       3200.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0018 601-99105               255.270  m   |      31.48000       8035.90|      38.00000       9700.26|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06646               400.000  m   |      80.00000      32000.00|      66.00000      26400.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0020 602-06729                 8.000  EACH|      14.00000        112.00|      12.00000         96.00|
  BARRIER DELINEATOR                      |                            |                            |
0021 616-02320               485.000  m2  |       2.95000       1430.75|       4.00000       1940.00|
  GEOTEXTILES                             |                            |                            |
0022 616-05688               335.000  Mg  |      27.25000       9128.75|      54.00000      18090.00|
  RIPRAP, CLASS 1                         |                            |                            |
0023 616-06405                30.000  Mg  |      18.30000        549.00|      30.00000        900.00|
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-06574               485.000  m2  |       4.90000       2376.50|       6.00000       2910.00|
  SODDING                                 |                            |                            |
0025 702-04433                 4.000  EACH|      95.00000        380.00|     300.00000       1200.00|
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0026 702-51863                96.000  EACH|       8.50000        816.00|      12.00000       1152.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-51032              2022.000  kg  |       1.55000       3134.10|       1.90000       3841.80|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0028 704-51002                 3.000  m3  |    2310.00000       6930.00|    1500.00000       4500.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05732                 8.000  EACH|    1300.00000      10400.00|    1500.00000      12000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
  , MODIFIED                              |                            |                            |
0030 706-51025                 1.600  m   |     280.00000        448.00|     400.00000        640.00|
  CONCRETE, C, RAILING                    |                            |                            |
0031 708-51813                 8.000  m2  |     825.00000       6600.00|    1000.00000       8000.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0032 708-51814                 8.000  m2  |      25.00000        200.00|      30.00000        240.00|
  WELDED STEEL WIRE FABRIC                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 345 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   323,516.98                                                  ROUTE : SR 39
     CALL ORDER   : 345                     CONTRACT ID : B -25330-A                   COUNTIES : PULASKI         WHITE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1386990              |
                                          |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 709-51821                        LUMP|    1400.00000       1400.00|    2000.00000       2000.00|
  SURFACE SEAL , STR NO 1                 |                            |                            |
0034 709-51821                        LUMP|    1400.00000       1400.00|    2000.00000       2000.00|
  SURFACE SEAL , STR NO 2                 |                            |                            |
0035 801-06207              3230.000  m   |       2.90000       9367.00|       3.30000      10659.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0036 801-06606                16.000  EACH|      65.00000       1040.00|      95.00000       1520.00|
  BARRICADE, IIIB                         |                            |                            |
0037 801-06640                32.000  EACH|      50.00000       1600.00|      85.00000       2720.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                12.000  EACH|      25.00000        300.00|      48.00000        576.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 801-06775                        LUMP|    5000.00000       5000.00|    8000.00000       8000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0040 808-06712                50.000  m   |       1.60000         80.00|       2.10000        105.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0041 808-06713               360.000  m   |       1.60000        576.00|       2.10000        756.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0042 808-06716               320.000  m   |       1.95000        624.00|       2.10000        672.00|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    278,631.15|             $    311,113.06|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    278,631.15|             $    311,113.06|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 355 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   444,500.00                                                  ROUTE : I-64
     CALL ORDER   : 355                     CONTRACT ID : B -25381-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    234,449.00     100.0000%
   2   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    291,290.00     124.2445%
   3   35-1841931     VENUS PAINTING COMPANY                                                 $    293,500.00     125.1871%
   4   35-1645115     THREE STAR PAINTING                                                    $    303,204.94     129.3266%
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    318,956.00     136.0449%
   6   35-2019240     CENTRAL PAINTING, INC.                                                 $    337,000.00     143.7412%
====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-1602596              |(3) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING &|VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1400.00000       8400.00|       1.00000          6.00|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   10000.00000      10000.00|   14570.00000      14570.00|   16500.00000       16500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-04414                10.000  EACH|      25.00000        250.00|       1.00000         10.00|      50.00000         500.00
  DRAIN EXTENSION                         |                            |                            |
0004 619-51859                        LUMP|   15965.00000      15965.00|   16125.00000      16125.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0005 619-51859                        LUMP|   15965.00000      15965.00|   16125.00000      16125.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0006 619-51859                        LUMP|   12859.00000      12859.00|   11425.00000      11425.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0007 619-51859                        LUMP|   11181.00000      11181.00|    9655.00000       9655.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0008 619-51859                        LUMP|   11181.00000      11181.00|    9655.00000       9655.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0009 619-61000                        LUMP|   31929.00000      31929.00|   52875.00000      52875.00|   43000.00000       43000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0010 619-61000                        LUMP|   31929.00000      31929.00|   52875.00000      52875.00|   43000.00000       43000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0011 619-61000                        LUMP|   25718.00000      25718.00|   37454.00000      37454.00|   40000.00000       40000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0012 619-61000                        LUMP|   22361.00000      22361.00|   31650.00000      31650.00|   43000.00000       43000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0013 619-61000                        LUMP|   22361.00000      22361.00|   31365.00000      31365.00|   43000.00000       43000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 355 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   444,500.00                                                  ROUTE : I-64
     CALL ORDER   : 355                     CONTRACT ID : B -25381-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-1602596              |(3) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING &|VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 619-93423                        LUMP|    1500.00000       1500.00|     500.00000        500.00|    1000.00000        1000.00
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0015 619-93423                        LUMP|    1500.00000       1500.00|     500.00000        500.00|    1000.00000        1000.00
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0016 619-93423                        LUMP|    1500.00000       1500.00|     500.00000        500.00|    1000.00000        1000.00
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0017 619-93423                        LUMP|    1500.00000       1500.00|     500.00000        500.00|    1000.00000        1000.00
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0018 619-93423                        LUMP|    1500.00000       1500.00|     500.00000        500.00|     500.00000         500.00
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0019 709-51821                        LUMP|     250.00000        250.00|     500.00000        500.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0020 709-51821                        LUMP|     250.00000        250.00|     500.00000        500.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0021 709-51821                        LUMP|     150.00000        150.00|     500.00000        500.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0022 709-51821                        LUMP|     150.00000        150.00|     500.00000        500.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
0023 709-51821                        LUMP|     150.00000        150.00|     500.00000        500.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0024 801-06775                        LUMP|    1550.00000       1550.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC STRUCTURE NO. 1     |                            |                            |
0025 801-06775                        LUMP|    1550.00000       1550.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC STRUCTURE NO. 2     |                            |                            |
0026 801-06775                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC STRUCTURE NO. 3     |                            |                            |
0027 801-06775                        LUMP|     900.00000        900.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC STRUCTURE NO. 4     |                            |                            |
0028 801-06775                        LUMP|     900.00000        900.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC STRUCTURE NO. 5     |                            |                            |
     SECTION TOTALS                       |             $    234,449.00|             $    291,290.00|                $    293,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    234,449.00|             $    291,290.00|                $    293,500.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 355 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   444,500.00                                                  ROUTE : I-64
     CALL ORDER   : 355                     CONTRACT ID : B -25381-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1645115              |(5) 35-1778430              |(6) 35-2019240
                                          |THREE STAR PAINTING         |SPANOS, N.I. PAINTING, INC. |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     500.00000       3000.00|     500.00000       3000.00|     750.00000        4500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   15000.00000      15000.00|   15156.00000      15156.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-04414                10.000  EACH|      20.00000        200.00|      20.00000        200.00|      50.00000         500.00
  DRAIN EXTENSION                         |                            |                            |
0004 619-51859                        LUMP|    7877.66000       7877.66|   33000.00000      33000.00|   30000.00000       30000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0005 619-51859                        LUMP|    7877.66000       7877.66|   33000.00000      33000.00|   30000.00000       30000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0006 619-51859                        LUMP|    4611.32000       4611.32|   22000.00000      22000.00|   15000.00000       15000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0007 619-51859                        LUMP|    4066.93000       4066.93|   18800.00000      18800.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0008 619-51859                        LUMP|    4066.93000       4066.93|   18800.00000      18800.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0009 619-61000                        LUMP|   66960.10000      66960.10|   40000.00000      40000.00|   46000.00000       46000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0010 619-61000                        LUMP|   66960.10000      66960.10|   40000.00000      40000.00|   46000.00000       46000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0011 619-61000                        LUMP|   39196.16000      39196.16|   30000.00000      30000.00|   50000.00000       50000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0012 619-61000                        LUMP|   34568.83000      34568.83|   25000.00000      25000.00|   28000.00000       28000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0013 619-61000                        LUMP|   34568.83000      34568.83|   25000.00000      25000.00|   28000.00000       28000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0014 619-93423                        LUMP|    1312.95000       1312.95|    2000.00000       2000.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0015 619-93423                        LUMP|    1312.95000       1312.95|    2000.00000       2000.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0016 619-93423                        LUMP|     768.56000        768.56|    2000.00000       2000.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0017 619-93423                        LUMP|     677.84000        677.84|    2000.00000       2000.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0018 619-93423                        LUMP|     677.84000        677.84|    2000.00000       2000.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0019 709-51821                        LUMP|    1312.95000       1312.95|     500.00000        500.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0020 709-51821                        LUMP|    1312.95000       1312.95|     500.00000        500.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 355 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   444,500.00                                                  ROUTE : I-64
     CALL ORDER   : 355                     CONTRACT ID : B -25381-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1645115              |(5) 35-1778430              |(6) 35-2019240
                                          |THREE STAR PAINTING         |SPANOS, N.I. PAINTING, INC. |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 709-51821                        LUMP|     768.56000        768.56|     500.00000        500.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0022 709-51821                        LUMP|     677.84000        677.84|     500.00000        500.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
0023 709-51821                        LUMP|     677.84000        677.84|     500.00000        500.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0024 801-06775                        LUMP|    1312.95000       1312.95|     500.00000        500.00|     300.00000         300.00
  MAINTAINING TRAFFIC STRUCTURE NO. 1     |                            |                            |
0025 801-06775                        LUMP|    1312.95000       1312.95|     500.00000        500.00|     300.00000         300.00
  MAINTAINING TRAFFIC STRUCTURE NO. 2     |                            |                            |
0026 801-06775                        LUMP|     768.56000        768.56|     500.00000        500.00|     300.00000         300.00
  MAINTAINING TRAFFIC STRUCTURE NO. 3     |                            |                            |
0027 801-06775                        LUMP|     677.84000        677.84|     500.00000        500.00|     300.00000         300.00
  MAINTAINING TRAFFIC STRUCTURE NO. 4     |                            |                            |
0028 801-06775                        LUMP|     677.84000        677.84|     500.00000        500.00|     300.00000         300.00
  MAINTAINING TRAFFIC STRUCTURE NO. 5     |                            |                            |
     SECTION TOTALS                       |             $    303,204.94|             $    318,956.00|                $    337,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    303,204.94|             $    318,956.00|                $    337,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 357 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   407,000.00                                                  ROUTE : SR 66 AND SR 162
     CALL ORDER   : 357                     CONTRACT ID : B -25382-A                   COUNTIES : DUBOIS          WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1645115     THREE STAR PAINTING                                                    $    318,730.06     100.0000%
   2   35-1131315     FIVE STAR PAINTING, INC.                                               $    323,880.00     101.6157%
   3   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    347,000.00     108.8695%
   4   35-1841931     VENUS PAINTING COMPANY                                                 $    397,000.00     124.5568%
   5   35-2019240     CENTRAL PAINTING, INC.                                                 $    455,400.00     142.8795%
====================================================================================================================================
                                          |(1) 35-1645115              |(2) 35-1131315              |(3) 35-1602596
                                          |THREE STAR PAINTING         |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     500.00000       3000.00|    1400.00000       8400.00|       1.00000           6.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   15772.50000      15772.50|   20000.00000      20000.00|   17350.00000       17350.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-04414                14.000  EACH|      20.00000        280.00|      25.00000        350.00|       1.00000          14.00
  DRAIN EXTENSION                         |                            |                            |
0004 619-51859                        LUMP|   14748.75000      14748.75|   36055.00000      36055.00|   38715.00000       38715.00
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0005 619-51859                        LUMP|   14748.75000      14748.75|   36055.00000      36055.00|   38715.00000       38715.00
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0006 619-51859                        LUMP|     470.25000        470.25|   19854.00000      19854.00|     700.00000         700.00
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0007 619-61000                        LUMP|  128280.64000     128280.64|   72109.00000      72109.00|  120000.00000      120000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0008 619-61000                        LUMP|  128280.64000     128280.64|   72109.00000      72109.00|  120000.00000      120000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0009 619-61000                        LUMP|    3997.13000       3997.13|   39708.00000      39708.00|    7000.00000        7000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0010 619-93423                        LUMP|    1000.00000       1000.00|    2500.00000       2500.00|     500.00000         500.00
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0011 619-93423                        LUMP|    1000.00000       1000.00|    2500.00000       2500.00|     500.00000         500.00
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0012 619-93423                        LUMP|      78.38000         78.38|    5000.00000       5000.00|     500.00000         500.00
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0013 709-51821                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     500.00000         500.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 357 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   407,000.00                                                  ROUTE : SR 66 AND SR 162
     CALL ORDER   : 357                     CONTRACT ID : B -25382-A                   COUNTIES : DUBOIS          WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1645115              |(2) 35-1131315              |(3) 35-1602596
                                          |THREE STAR PAINTING         |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 709-51821                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     500.00000         500.00
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0015 709-51821                        LUMP|      78.38000         78.38|     100.00000        100.00|     500.00000         500.00
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0016 801-06775                        LUMP|    2458.13000       2458.13|    1770.00000       1770.00|     500.00000         500.00
  MAINTAINING TRAFFIC STRUCTURE NO. 1     |                            |                            |
0017 801-06775                        LUMP|    2458.13000       2458.13|    1770.00000       1770.00|     500.00000         500.00
  MAINTAINING TRAFFIC STRUCTURE NO. 2     |                            |                            |
0018 801-06775                        LUMP|      78.38000         78.38|    5000.00000       5000.00|     500.00000         500.00
  MAINTAINING TRAFFIC STRUCTURE NO. 3     |                            |                            |
     SECTION TOTALS                       |             $    318,730.06|             $    323,880.00|                $    347,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    318,730.06|             $    323,880.00|                $    347,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 357 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   407,000.00                                                  ROUTE : SR 66 AND SR 162
     CALL ORDER   : 357                     CONTRACT ID : B -25382-A                   COUNTIES : DUBOIS          WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1841931              |(5) 35-2019240              |
                                          |VENUS PAINTING COMPANY      |CENTRAL PAINTING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|     750.00000       4500.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   28000.00000      28000.00|   20000.00000      20000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-04414                14.000  EACH|      50.00000        700.00|      50.00000        700.00|
  DRAIN EXTENSION                         |                            |                            |
0004 619-51859                        LUMP|   20000.00000      20000.00|   50000.00000      50000.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0005 619-51859                        LUMP|   20000.00000      20000.00|   50000.00000      50000.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0006 619-51859                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0007 619-61000                        LUMP|   98000.00000      98000.00|  112000.00000     112000.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0008 619-61000                        LUMP|   98000.00000      98000.00|  112000.00000     112000.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0009 619-61000                        LUMP|   98000.00000      98000.00|   80000.00000      80000.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0010 619-93423                        LUMP|    2000.00000       2000.00|     900.00000        900.00|
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0011 619-93423                        LUMP|    2000.00000       2000.00|     900.00000        900.00|
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0012 619-93423                        LUMP|    2000.00000       2000.00|     500.00000        500.00|
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0013 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0014 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0015 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0016 801-06775                        LUMP|     400.00000        400.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC STRUCTURE NO. 1     |                            |                            |
0017 801-06775                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC STRUCTURE NO. 2     |                            |                            |
0018 801-06775                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC STRUCTURE NO. 3     |                            |                            |
     SECTION TOTALS                       |             $    397,000.00|             $    455,400.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    397,000.00|             $    455,400.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 367 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,571.23                                                  ROUTE : MUSEUM ROAD
     CALL ORDER   : 367                     CONTRACT ID : B -25414-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9929025

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1991044     JOHNSON COMPANY, INC.                             REJECTED             $    279,298.20     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                      AWARDED              $    321,501.50     115.1104%
   3   35-1447641     STRUCTURE CONTRACTORS                                                  $    366,856.00     131.3492%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    373,637.60     133.7773%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $    394,288.31     141.1710%
   6   35-1801998     CLR, INC.                                                              $    441,210.80     157.9712%
====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-1364963              |(3) 35-1447641
                                          |JOHNSON COMPANY, INC.       |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1097.00000       4388.00|    1000.00000       4000.00|    1200.00000        4800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9700.00000       9700.00|    3000.00000       3000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11000.00000      11000.00|   16000.00000      16000.00|   18300.00000       18300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6500.00000       6500.00|    1200.00000       1200.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000               893.000  m3  |       7.40000       6608.20|      13.50000      12055.50|      12.00000       10716.00
  EXCAVATION, COMMON                      |                            |                            |
0006 206-51225               190.000  m3  |      16.00000       3040.00|      15.00000       2850.00|       6.00000        1140.00
  EXCAVATION, DRY                         |                            |                            |
0007 210-05721                        LUMP|    9500.00000       9500.00|    8000.00000       8000.00|   15000.00000       15000.00
  FIRE RETARDANT TREATMENT                |                            |                            |
0008 210-05811                12.000  EACH|     450.00000       5400.00|    1000.00000      12000.00|    1200.00000       14400.00
  REPAIR SPLICES IN LOWER CHORDS          |                            |                            |
0009 210-06195                        LUMP|   36800.00000      36800.00|   35000.00000      35000.00|   65000.00000       65000.00
  MASONRY WORK , CLADDING                 |                            |                            |
0010 210-06979                        LUMP|    6200.00000       6200.00|    7300.00000       7300.00|    6000.00000        6000.00
  NEW BRIDGE RAIL                         |                            |                            |
0011 210-06980                        LUMP|   19000.00000      19000.00|   17500.00000      17500.00|   17000.00000       17000.00
  MOVE BRIDGE                             |                            |                            |
0012 210-06981                        LUMP|    3500.00000       3500.00|    1500.00000       1500.00|    3400.00000        3400.00
  TIGHTEN BOLTS IN TRUSS                  |                            |                            |
0013 210-06982                 4.000  EACH|    3630.00000      14520.00|    4000.00000      16000.00|    3500.00000       14000.00
  BRACE , SWAY                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 367 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,571.23                                                  ROUTE : MUSEUM ROAD
     CALL ORDER   : 367                     CONTRACT ID : B -25414-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-1364963              |(3) 35-1447641
                                          |JOHNSON COMPANY, INC.       |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 210-06983                 3.000  EACH|    2500.00000       7500.00|    3200.00000       9600.00|    3500.00000       10500.00
  CUPOLA                                  |                            |                            |
0015 210-06984                 6.000  EACH|     300.00000       1800.00|     300.00000       1800.00|     200.00000        1200.00
  ADJUST VERTICAL RODS                    |                            |                            |
0016 211-02060                32.000  m3  |      19.00000        608.00|      26.00000        832.00|      40.00000        1280.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-04075                45.000  Mg  |      15.00000        675.00|      21.00000        945.00|      35.00000        1575.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0018 303-52308               300.000  Mg  |      15.90000       4770.00|      17.50000       5250.00|      25.00000        7500.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 621-01004                 2.000  EACH|     325.00000        650.00|     300.00000        600.00|     280.00000         560.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0020 621-06559              1800.000  m2  |       0.81000       1458.00|       1.00000       1800.00|       1.00000        1800.00
  MULCHED SEEDING, R                      |                            |                            |
0021 702-51005                51.000  m3  |     390.00000      19890.00|     390.00000      19890.00|     350.00000       17850.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0022 702-51015                29.400  m3  |     310.00000       9114.00|     330.00000       9702.00|     200.00000        5880.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0023 703-51030              3290.000  kg  |       1.50000       4935.00|       1.30000       4277.00|       2.00000        6580.00
  REINFORCING STEEL                       |                            |                            |
0024 711-05396                        LUMP|   18032.00000      18032.00|   45000.00000      45000.00|   53300.00000       53300.00
  REPLACE ROOF                            |                            |                            |
0025 711-05396                        LUMP|   39405.00000      39405.00|   45600.00000      45600.00|   44700.00000       44700.00
  REPLACE SIDING                          |                            |                            |
0026 712-05853                52.000  EACH|     142.00000       7384.00|     225.00000      11700.00|     150.00000        7800.00
  FLOOR BEAMS , NEW                       |                            |                            |
0027 712-05854                        LUMP|   26496.00000      26496.00|   27500.00000      27500.00|   28000.00000       28000.00
  BRIDGE DECK , NEW                       |                            |                            |
0028 715-05407                25.000  m   |       9.00000        225.00|      12.00000        300.00|      15.00000         375.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0029 801-06605                 2.000  EACH|     100.00000        200.00|     150.00000        300.00|     100.00000         200.00
  BARRICADE, IIIA                         |                            |                            |
     SECTION TOTALS                       |             $    279,298.20|             $    321,501.50|                $    366,856.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    279,298.20|             $    321,501.50|                $    366,856.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 367 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,571.23                                                  ROUTE : MUSEUM ROAD
     CALL ORDER   : 367                     CONTRACT ID : B -25414-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1609544              |(6) 35-1801998
                                          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO         |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    2250.00000       9000.00|    1471.43000       5885.72|    2940.00000       11760.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4900.00000       4900.00|    5613.30000       5613.30|    2250.00000        2250.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18650.00000      18650.00|   19714.42000      19714.42|   24000.00000       24000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9325.00000       9325.00|    7678.48000       7678.48|   11000.00000       11000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000               893.000  m3  |       8.00000       7144.00|      11.45000      10224.85|      12.50000       11162.50
  EXCAVATION, COMMON                      |                            |                            |
0006 206-51225               190.000  m3  |      15.00000       2850.00|      20.63000       3919.70|      15.00000        2850.00
  EXCAVATION, DRY                         |                            |                            |
0007 210-05721                        LUMP|   14400.00000      14400.00|    7852.95000       7852.95|    7200.00000        7200.00
  FIRE RETARDANT TREATMENT                |                            |                            |
0008 210-05811                12.000  EACH|    1070.00000      12840.00|    2305.16000      27661.92|    1497.00000       17964.00
  REPAIR SPLICES IN LOWER CHORDS          |                            |                            |
0009 210-06195                        LUMP|   83000.00000      83000.00|   63730.80000      63730.80|   65000.00000       65000.00
  MASONRY WORK , CLADDING                 |                            |                            |
0010 210-06979                        LUMP|    4950.00000       4950.00|    7145.96000       7145.96|    6950.00000        6950.00
  NEW BRIDGE RAIL                         |                            |                            |
0011 210-06980                        LUMP|   13000.00000      13000.00|   28403.55000      28403.55|   39500.00000       39500.00
  MOVE BRIDGE                             |                            |                            |
0012 210-06981                        LUMP|    6500.00000       6500.00|    4322.30000       4322.30|    3500.00000        3500.00
  TIGHTEN BOLTS IN TRUSS                  |                            |                            |
0013 210-06982                 4.000  EACH|    3100.00000      12400.00|    2586.40000      10345.60|    5500.00000       22000.00
  BRACE , SWAY                            |                            |                            |
0014 210-06983                 3.000  EACH|    2900.00000       8700.00|    2986.07000       8958.21|    3500.00000       10500.00
  CUPOLA                                  |                            |                            |
0015 210-06984                 6.000  EACH|     990.00000       5940.00|     395.51000       2373.06|     250.00000        1500.00
  ADJUST VERTICAL RODS                    |                            |                            |
0016 211-02060                32.000  m3  |      40.00000       1280.00|      35.37000       1131.84|      30.00000         960.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-04075                45.000  Mg  |      34.00000       1530.00|      32.53000       1463.85|      38.50000        1732.50
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0018 303-52308               300.000  Mg  |      19.00000       5700.00|      33.67000      10101.00|      37.50000       11250.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 621-01004                 2.000  EACH|     300.00000        600.00|     317.52000        635.04|     225.00000         450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 367 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,571.23                                                  ROUTE : MUSEUM ROAD
     CALL ORDER   : 367                     CONTRACT ID : B -25414-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1609544              |(6) 35-1801998
                                          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO         |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-06559              1800.000  m2  |       0.74000       1332.00|       0.84000       1512.00|       1.25000        2250.00
  MULCHED SEEDING, R                      |                            |                            |
0021 702-51005                51.000  m3  |     486.00000      24786.00|     464.00000      23664.00|     620.00000       31620.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0022 702-51015                29.400  m3  |     349.00000      10260.60|     462.00000      13582.80|     430.00000       12642.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0023 703-51030              3290.000  kg  |       1.30000       4277.00|       1.50000       4935.00|       2.62000        8619.80
  REINFORCING STEEL                       |                            |                            |
0024 711-05396                        LUMP|   32000.00000      32000.00|   27866.94000      27866.94|   54000.00000       54000.00
  REPLACE ROOF                            |                            |                            |
0025 711-05396                        LUMP|   40000.00000      40000.00|   56758.87000      56758.87|   45000.00000       45000.00
  REPLACE SIDING                          |                            |                            |
0026 712-05853                52.000  EACH|     250.00000      13000.00|     194.53000      10115.56|     150.00000        7800.00
  FLOOR BEAMS , NEW                       |                            |                            |
0027 712-05854                        LUMP|   24700.00000      24700.00|   27950.79000      27950.79|   26500.00000       26500.00
  BRIDGE DECK , NEW                       |                            |                            |
0028 715-05407                25.000  m   |      11.00000        275.00|      20.52000        513.00|      26.00000         650.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0029 801-06605                 2.000  EACH|     149.00000        298.00|     113.40000        226.80|     300.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
     SECTION TOTALS                       |             $    373,637.60|             $    394,288.31|                $    441,210.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    373,637.60|             $    394,288.31|                $    441,210.80
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 377 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   356,091.57                                                  ROUTE : CR 800N
     CALL ORDER   : 377                     CONTRACT ID : B -25422-A                   COUNTIES : CLINTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9912021

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $    236,617.72     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    248,099.71     104.8525%
   3   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    259,697.55     109.7540%
   4   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    302,078.22     127.6650%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    315,826.26     133.4753%
   6   35-1057871     SMOCK FANSLER CORPORATION                                              $    341,217.64     144.2062%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1364963              |(3) 35-1310611
                                          |BAKER & SCHULTZ, INC.       |ERBER & MILLIGAN CONSTR. CO.|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1000.00000       7000.00|    1000.00000       7000.00|    1250.00000        8750.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4400.00000       4400.00|    4500.00000       4500.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9400.00000       9400.00|   12250.00000      12250.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13300.00000      13300.00|   12250.00000      12250.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    6620.00000       6620.00|   12000.00000      12000.00|   10000.00000       10000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               300.000  m3  |      16.75000       5025.00|      12.50000       3750.00|      15.00000        4500.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               160.000  m3  |      16.75000       2680.00|      15.00000       2400.00|      10.00000        1600.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02224                36.000  m   |       7.75000        279.00|       8.00000        288.00|       5.00000         180.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02231                60.000  m   |      60.00000       3600.00|      25.00000       1500.00|       7.50000         450.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0010 205-04931                 4.000  EACH|     100.00000        400.00|     200.00000        800.00|     100.00000         400.00
  SEDIMENT TRAP                           |                            |                            |
0011 206-51220                80.000  m3  |     100.00000       8000.00|      40.00000       3200.00|     125.00000       10000.00
  EXCAVATION, WET                         |                            |                            |
0012 206-51230                27.000  m3  |      10.00000        270.00|      17.50000        472.50|      10.00000         270.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   356,091.57                                                  ROUTE : CR 800N
     CALL ORDER   : 377                     CONTRACT ID : B -25422-A                   COUNTIES : CLINTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1364963              |(3) 35-1310611
                                          |BAKER & SCHULTZ, INC.       |ERBER & MILLIGAN CONSTR. CO.|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 213-52830                 4.000  m3  |     110.00000        440.00|     120.00000        480.00|     200.00000         800.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               345.000  Mg  |      17.00000       5865.00|      16.50000       5692.50|      16.50000        5692.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05474               105.000  Mg  |      68.25000       7166.25|      75.00000       7875.00|      71.50000        7507.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                50.000  Mg  |     100.00000       5000.00|     100.00000       5000.00|     104.50000        5225.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 405-05518               630.000  m2  |       0.55000        346.50|       0.60000        378.00|       0.55000         346.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521               620.000  m2  |       0.12000         74.40|       0.10000         62.00|       0.12000          74.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01854                 4.000  EACH|     892.50000       3570.00|     950.00000       3800.00|    1155.00000        4620.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0020 601-06037                 4.000  EACH|     593.25000       2373.00|     600.00000       2400.00|     715.00000        2860.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               140.970  m   |      31.50000       4440.56|      33.00000       4652.01|      36.30000        5117.21
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 610-06257               110.000  m2  |      51.50000       5665.00|      55.00000       6050.00|      65.00000        7150.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 615-06505                 2.000  EACH|     435.75000        871.50|     360.00000        720.00|     300.00000         600.00
  MONUMENT, B                             |                            |                            |
0024 615-99189                 1.000  EACH|     550.00000        550.00|     750.00000        750.00|    1500.00000        1500.00
  PLAQUE, ALUMINUM                        |                            |                            |
0025 616-02320               470.000  m2  |       2.75000       1292.50|       3.00000       1410.00|       3.25000        1527.50
  GEOTEXTILES                             |                            |                            |
0026 616-05688               320.000  Mg  |      35.00000      11200.00|      33.50000      10720.00|      40.00000       12800.00
  RIPRAP, CLASS 1                         |                            |                            |
0027 616-06405                83.000  Mg  |      19.50000       1618.50|      20.00000       1660.00|      20.00000        1660.00
  RIPRAP, REVETMENT                       |                            |                            |
0028 621-01004                 2.000  EACH|     236.25000        472.50|     250.00000        500.00|     247.50000         495.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-02363              1380.000  m2  |       0.32000        441.60|       0.40000        552.00|       0.33000         455.40
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0030 621-06548                 5.000  kg  |      52.00000        260.00|      60.00000        300.00|      54.45000         272.25
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06559              1380.000  m2  |       0.76000       1048.80|       1.00000       1380.00|       0.79000        1090.20
  MULCHED SEEDING, R                      |                            |                            |
0032 621-06567                 3.000  kL  |       0.55000          1.65|       1.00000          3.00|       0.58000           1.74
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   356,091.57                                                  ROUTE : CR 800N
     CALL ORDER   : 377                     CONTRACT ID : B -25422-A                   COUNTIES : CLINTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1364963              |(3) 35-1310611
                                          |BAKER & SCHULTZ, INC.       |ERBER & MILLIGAN CONSTR. CO.|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-06574               115.000  m2  |      10.15000       1167.25|      10.00000       1150.00|      10.62000        1221.30
  SODDING                                 |                            |                            |
0034 622-52436                 4.000  EACH|      26.25000        105.00|      25.00000        100.00|      27.50000         110.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0035 622-91786                67.000  EACH|      17.85000       1195.95|      17.50000       1172.50|      18.70000        1252.90
  SEEDLING                                |                            |                            |
0036 701-98647               290.200  m   |      82.00000      23796.40|     100.00000      29020.00|      80.00000       23216.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0037 702-51005                44.000  m3  |     420.00000      18480.00|     400.00000      17600.00|     500.00000       22000.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0038 703-51030              3794.000  kg  |       1.10000       4173.40|       1.40000       5311.60|       1.25000        4742.50
  REINFORCING STEEL                       |                            |                            |
0039 703-51032             10929.000  kg  |       1.20000      13114.80|       1.40000      15300.60|       1.35000       14754.15
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 704-51002               102.800  m3  |     460.00000      47288.00|     465.00000      47802.00|     500.00000       51400.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-91957                53.340  m   |     174.30000       9297.16|     200.00000      10668.00|     200.00000       10668.00
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0042 709-51821                        LUMP|    1430.00000       1430.00|    2000.00000       2000.00|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
0043 801-04308                 4.000  EACH|     194.25000        777.00|     120.00000        480.00|     110.00000         440.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|      94.50000        756.00|     120.00000        960.00|     110.00000         880.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     105.00000        420.00|     120.00000        480.00|     110.00000         440.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                 3.000  EACH|     105.00000        315.00|     100.00000        300.00|      82.50000         247.50
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                 8.000  EACH|      78.75000        630.00|     120.00000        960.00|     110.00000         880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    236,617.72|             $    248,099.71|                $    259,697.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    236,617.72|             $    248,099.71|                $    259,697.55
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 377 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   356,091.57                                                  ROUTE : CR 800N
     CALL ORDER   : 377                     CONTRACT ID : B -25422-A                   COUNTIES : CLINTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |(5) 35-1212938              |(6) 35-1057871
                                          |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.      |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1200.00000       8400.00|    1200.00000       8400.00|    1800.00000       12600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7900.00000       7900.00|    6500.00000       6500.00|    4400.00000        4400.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17000.00000      17000.00|   15000.00000      15000.00|   28900.00000       28900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7500.00000       7500.00|   20000.00000      20000.00|   18000.00000       18000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   40000.00000      40000.00|   47000.00000      47000.00|   36000.00000       36000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               300.000  m3  |      13.00000       3900.00|      17.00000       5100.00|      20.00000        6000.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               160.000  m3  |      15.00000       2400.00|      17.00000       2720.00|      28.00000        4480.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02224                36.000  m   |      40.00000       1440.00|       8.00000        288.00|       6.00000         216.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02231                60.000  m   |      50.00000       3000.00|      30.00000       1800.00|      30.00000        1800.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0010 205-04931                 4.000  EACH|    2500.00000      10000.00|     500.00000       2000.00|     500.00000        2000.00
  SEDIMENT TRAP                           |                            |                            |
0011 206-51220                80.000  m3  |     105.00000       8400.00|      85.00000       6800.00|      50.00000        4000.00
  EXCAVATION, WET                         |                            |                            |
0012 206-51230                27.000  m3  |      18.00000        486.00|      33.00000        891.00|      20.00000         540.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 213-52830                 4.000  m3  |     150.00000        600.00|     210.00000        840.00|     120.00000         480.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               345.000  Mg  |      17.00000       5865.00|      16.00000       5520.00|      20.00000        6900.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05474               105.000  Mg  |      87.00000       9135.00|      67.00000       7035.00|      69.00000        7245.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                50.000  Mg  |     110.00000       5500.00|      98.00000       4900.00|     105.00000        5250.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 405-05518               630.000  m2  |       1.00000        630.00|       0.55000        346.50|       0.60000         378.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521               620.000  m2  |       0.70000        434.00|       0.15000         93.00|       0.15000          93.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01854                 4.000  EACH|    1000.00000       4000.00|     900.00000       3600.00|     900.00000        3600.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   356,091.57                                                  ROUTE : CR 800N
     CALL ORDER   : 377                     CONTRACT ID : B -25422-A                   COUNTIES : CLINTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |(5) 35-1212938              |(6) 35-1057871
                                          |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.      |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-06037                 4.000  EACH|     800.00000       3200.00|     595.00000       2380.00|     593.00000        2372.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               140.970  m   |      38.00000       5356.86|      31.30000       4412.36|      32.00000        4511.04
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 610-06257               110.000  m2  |      50.00000       5500.00|      55.00000       6050.00|      66.00000        7260.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 615-06505                 2.000  EACH|     700.00000       1400.00|     430.00000        860.00|     438.00000         876.00
  MONUMENT, B                             |                            |                            |
0024 615-99189                 1.000  EACH|    1100.00000       1100.00|    1000.00000       1000.00|    1800.00000        1800.00
  PLAQUE, ALUMINUM                        |                            |                            |
0025 616-02320               470.000  m2  |       4.00000       1880.00|       5.00000       2350.00|       5.00000        2350.00
  GEOTEXTILES                             |                            |                            |
0026 616-05688               320.000  Mg  |      48.00000      15360.00|      40.00000      12800.00|      38.00000       12160.00
  RIPRAP, CLASS 1                         |                            |                            |
0027 616-06405                83.000  Mg  |      22.00000       1826.00|      27.00000       2241.00|      25.00000        2075.00
  RIPRAP, REVETMENT                       |                            |                            |
0028 621-01004                 2.000  EACH|     500.00000       1000.00|     250.00000        500.00|     230.00000         460.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-02363              1380.000  m2  |       1.20000       1656.00|       0.35000        483.00|       0.35000         483.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0030 621-06548                 5.000  kg  |      40.00000        200.00|      51.00000        255.00|      55.00000         275.00
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06559              1380.000  m2  |       1.23000       1697.40|       0.75000       1035.00|       0.80000        1104.00
  MULCHED SEEDING, R                      |                            |                            |
0032 621-06567                 3.000  kL  |      10.00000         30.00|       1.00000          3.00|       0.60000           1.80
  WATER                                   |                            |                            |
0033 621-06574               115.000  m2  |      10.00000       1150.00|      10.10000       1161.50|      11.00000        1265.00
  SODDING                                 |                            |                            |
0034 622-52436                 4.000  EACH|      40.00000        160.00|      26.00000        104.00|      27.00000         108.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0035 622-91786                67.000  EACH|       8.00000        536.00|      17.80000       1192.60|      18.00000        1206.00
  SEEDLING                                |                            |                            |
0036 701-98647               290.200  m   |      88.00000      25537.60|     125.00000      36275.00|     114.00000       33082.80
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0037 702-51005                44.000  m3  |     445.00000      19580.00|     450.00000      19800.00|     589.00000       25916.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0038 703-51030              3794.000  kg  |       1.05000       3983.70|       1.20000       4552.80|       1.30000        4932.20
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   356,091.57                                                  ROUTE : CR 800N
     CALL ORDER   : 377                     CONTRACT ID : B -25422-A                   COUNTIES : CLINTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |(5) 35-1212938              |(6) 35-1057871
                                          |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.      |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 703-51032             10929.000  kg  |       1.14000      12459.06|       1.40000      15300.60|       1.50000       16393.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 704-51002               102.800  m3  |     445.00000      45746.00|     480.00000      49344.00|     641.00000       65894.80
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-91957                53.340  m   |     190.00000      10134.60|     185.00000       9867.90|     175.00000        9334.50
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0042 709-51821                        LUMP|    1900.00000       1900.00|    2000.00000       2000.00|    1500.00000        1500.00
  SURFACE SEAL                            |                            |                            |
0043 801-04308                 4.000  EACH|     350.00000       1400.00|     115.00000        460.00|     200.00000         800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|     120.00000        960.00|     110.00000        880.00|     100.00000         800.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     145.00000        580.00|     110.00000        440.00|     105.00000         420.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                 3.000  EACH|     105.00000        315.00|      95.00000        285.00|     105.00000         315.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                 8.000  EACH|     105.00000        840.00|     120.00000        960.00|      80.00000         640.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    302,078.22|             $    315,826.26|                $    341,217.64
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    302,078.22|             $    315,826.26|                $    341,217.64
====================================================================================================================================
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                                                                                                                   PAGE : 387 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,900.00                                                  ROUTE : I-94
     CALL ORDER   : 387                     CONTRACT ID : B -25442-A                   COUNTIES : PORTER
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    289,900.00     100.0000%
   2   35-1841931     VENUS PAINTING COMPANY                                                 $    296,000.00     102.1041%
   3   35-2019240     CENTRAL PAINTING, INC.                                                 $    316,480.00     109.1686%
   4   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    327,000.00     112.7975%
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    399,444.00     137.7868%
   6   35-1645115     THREE STAR PAINTING                                                    $    401,561.40     138.5172%
====================================================================================================================================
                                          |(1) 35-1602596              |(2) 35-1841931              |(3) 35-2019240
                                          |ICARUS INDUSTRIAL PAINTING &|VENUS PAINTING COMPANY      |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-06790                 3.000  MOS |      10.00000         30.00|    1000.00000       3000.00|     750.00000        2250.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0003 110-01001                        LUMP|   14495.00000      14495.00|   20000.00000      20000.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 619-51859                        LUMP|   11600.00000      11600.00|    5000.00000       5000.00|   15000.00000       15000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0005 619-51859                        LUMP|   11600.00000      11600.00|    5000.00000       5000.00|   15000.00000       15000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0006 619-51859                        LUMP|   20280.00000      20280.00|    5000.00000       5000.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0007 619-51859                        LUMP|   13482.00000      13482.00|    5000.00000       5000.00|   15000.00000       15000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0008 619-51859                        LUMP|   13483.00000      13483.00|    5000.00000       5000.00|   14000.00000       14000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0009 619-60806                        LUMP|     500.00000        500.00|     300.00000        300.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 1                |                            |                            |
0010 619-60806                        LUMP|     500.00000        500.00|     300.00000        300.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 2                |                            |                            |
0011 619-60806                        LUMP|     500.00000        500.00|     300.00000        300.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 3                |                            |                            |
0012 619-60806                        LUMP|     500.00000        500.00|     300.00000        300.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 4                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 387 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,900.00                                                  ROUTE : I-94
     CALL ORDER   : 387                     CONTRACT ID : B -25442-A                   COUNTIES : PORTER
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1602596              |(2) 35-1841931              |(3) 35-2019240
                                          |ICARUS INDUSTRIAL PAINTING &|VENUS PAINTING COMPANY      |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 619-60806                        LUMP|     500.00000        500.00|     300.00000        300.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 5                |                            |                            |
0014 619-61000                        LUMP|   33000.00000      33000.00|   47980.00000      47980.00|   34000.00000       34000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0015 619-61000                        LUMP|   33000.00000      33000.00|   47980.00000      47980.00|   34000.00000       34000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0016 619-61000                        LUMP|   56350.00000      56350.00|   47980.00000      47980.00|   66550.00000       66550.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0017 619-61000                        LUMP|   37500.00000      37500.00|   47980.00000      47980.00|   38000.00000       38000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0018 619-61000                        LUMP|   37500.00000      37500.00|   47980.00000      47980.00|   38000.00000       38000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0019 619-93423                        LUMP|     500.00000        500.00|     300.00000        300.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0020 619-93423                        LUMP|     500.00000        500.00|     300.00000        300.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0021 619-93423                        LUMP|     500.00000        500.00|     300.00000        300.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0022 619-93423                        LUMP|     500.00000        500.00|     300.00000        300.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0023 619-93423                        LUMP|     500.00000        500.00|     300.00000        300.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0024 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0025 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0026 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0027 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
0028 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     200.00000         200.00
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0029 801-01093                 2.000  EACH|      20.00000         40.00|     300.00000        600.00|     750.00000        1500.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0030 801-09133                 2.000  EACH|      20.00000         40.00|    1500.00000       3000.00|      40.00000          80.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
     SECTION TOTALS                       |             $    289,900.00|             $    296,000.00|                $    316,480.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    289,900.00|             $    296,000.00|                $    316,480.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,900.00                                                  ROUTE : I-94
     CALL ORDER   : 387                     CONTRACT ID : B -25442-A                   COUNTIES : PORTER
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-3350477              |(5) 35-1778430              |(6) 35-1645115
                                          |EAGLE PAINTING & MAINTENANCE|SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-06790                 3.000  MOS |     500.00000       1500.00|     500.00000       1500.00|    1000.00000        3000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0003 110-01001                        LUMP|   40000.00000      40000.00|   19000.00000      19000.00|   18500.00000       18500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 619-51859                        LUMP|   15000.00000      15000.00|   25000.00000      25000.00|   14719.23000       14719.23
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0005 619-51859                        LUMP|   15000.00000      15000.00|   25000.00000      25000.00|   14719.23000       14719.23
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0006 619-51859                        LUMP|   25000.00000      25000.00|   40000.00000      40000.00|   10699.63000       10699.63
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0007 619-51859                        LUMP|   19000.00000      19000.00|   20000.00000      20000.00|    7160.21000        7160.21
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0008 619-51859                        LUMP|   19000.00000      19000.00|   20000.00000      20000.00|    7851.82000        7851.82
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0009 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     786.54000         786.54
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 1                |                            |                            |
0010 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     786.54000         786.54
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 2                |                            |                            |
0011 619-60806                        LUMP|    5000.00000       5000.00|    1000.00000       1000.00|    1783.28000        1783.28
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 3                |                            |                            |
0012 619-60806                        LUMP|    5000.00000       5000.00|    1000.00000       1000.00|    1193.37000        1193.37
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 4                |                            |                            |
0013 619-60806                        LUMP|    5000.00000       5000.00|    1000.00000       1000.00|    1308.64000        1308.64
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 5                |                            |                            |
0014 619-61000                        LUMP|   23000.00000      23000.00|   45000.00000      45000.00|   40118.54000       40118.54
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0015 619-61000                        LUMP|   23000.00000      23000.00|   45000.00000      45000.00|   40118.54000       40118.54
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0016 619-61000                        LUMP|   40000.00000      40000.00|   70000.00000      70000.00|   90946.85000       90946.85
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0017 619-61000                        LUMP|   26000.00000      26000.00|   30000.00000      30000.00|   60861.77000       60861.77
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0018 619-61000                        LUMP|   26000.00000      26000.00|   30000.00000      30000.00|   66740.47000       66740.47
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,900.00                                                  ROUTE : I-94
     CALL ORDER   : 387                     CONTRACT ID : B -25442-A                   COUNTIES : PORTER
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-3350477              |(5) 35-1778430              |(6) 35-1645115
                                          |EAGLE PAINTING & MAINTENANCE|SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 619-93423                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|     786.54000         786.54
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0020 619-93423                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|     786.54000         786.54
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0021 619-93423                        LUMP|   10000.00000      10000.00|    4000.00000       4000.00|    1783.28000        1783.28
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0022 619-93423                        LUMP|    5000.00000       5000.00|    3000.00000       3000.00|    1193.37000        1193.37
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0023 619-93423                        LUMP|    5000.00000       5000.00|    3000.00000       3000.00|    1308.64000        1308.64
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0024 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     786.54000         786.54
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0025 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     786.54000         786.54
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0026 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|    1783.28000        1783.28
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0027 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|    1193.37000        1193.37
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
0028 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|    1308.64000        1308.64
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0029 801-01093                 2.000  EACH|     500.00000       1000.00|     222.00000        444.00|     675.00000        1350.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0030 801-09133                 2.000  EACH|    2500.00000       5000.00|    1000.00000       2000.00|    3600.00000        7200.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
     SECTION TOTALS                       |             $    327,000.00|             $    399,444.00|                $    401,561.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    327,000.00|             $    399,444.00|                $    401,561.40
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 389 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    77,000.00                                                  ROUTE : I-65
     CALL ORDER   : 389                     CONTRACT ID : B -25443-A                   COUNTIES : LAKE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2019240     CENTRAL PAINTING, INC.                                                 $     50,926.00     100.0000%
   2   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $     52,880.00     103.8369%
   3   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $     58,850.00     115.5598%
   4   35-1685251     ATLAS OF LAKE STATION                                                  $     59,650.01     117.1307%
   5   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $     65,000.00     127.6361%
   6   35-1645115     THREE STAR PAINTING                                                    $     94,780.02     186.1132%
   7   35-1841931     VENUS PAINTING COMPANY                                                 $    133,900.00     262.9305%
====================================================================================================================================
                                          |(1) 35-2019240              |(2) 36-3350477              |(3) 35-1778430
                                          |CENTRAL PAINTING, INC.      |EAGLE PAINTING & MAINTENANCE|SPANOS, N.I. PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    2000.00000       2000.00|   10000.00000      10000.00|    2000.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0003 619-51859                        LUMP|    5000.00000       5000.00|    7000.00000       7000.00|    8000.00000        8000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0004 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 1                |                            |                            |
0005 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 2                |                            |                            |
0006 619-61000                        LUMP|   17000.00000      17000.00|   10000.00000      10000.00|   16000.00000       16000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0007 619-61000                        LUMP|   17000.00000      17000.00|    7000.00000       7000.00|   15000.00000       15000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0008 619-93423                        LUMP|     200.00000        200.00|    2500.00000       2500.00|    2000.00000        2000.00
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0009 619-93423                        LUMP|     200.00000        200.00|    2000.00000       2000.00|    2000.00000        2000.00
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0010 709-51821                        LUMP|     200.00000        200.00|     500.00000        500.00|    1000.00000        1000.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0011 709-51821                        LUMP|     200.00000        200.00|     500.00000        500.00|    1000.00000        1000.00
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
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                                                                                                                   PAGE : 389 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    77,000.00                                                  ROUTE : I-65
     CALL ORDER   : 389                     CONTRACT ID : B -25443-A                   COUNTIES : LAKE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2019240              |(2) 36-3350477              |(3) 35-1778430
                                          |CENTRAL PAINTING, INC.      |EAGLE PAINTING & MAINTENANCE|SPANOS, N.I. PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 801-06640                15.000  EACH|     174.00000       2610.00|      60.00000        900.00|      20.00000         300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06645                 2.000  EACH|      48.00000         96.00|      15.00000         30.00|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0014 801-06710                30.000  DAY |      14.00000        420.00|      15.00000        450.00|      15.00000         450.00
  FLASHING ARROW SIGN                     |                            |                            |
     SECTION TOTALS                       |             $     50,926.00|             $     52,880.00|                $     58,850.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     50,926.00|             $     52,880.00|                $     58,850.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    77,000.00                                                  ROUTE : I-65
     CALL ORDER   : 389                     CONTRACT ID : B -25443-A                   COUNTIES : LAKE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1685251              |(5) 35-1602596              |(6) 35-1645115
                                          |ATLAS OF LAKE STATION       |ICARUS INDUSTRIAL PAINTING &|THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   14000.00000      14000.00|    3250.00000       3250.00|    4625.00000        4625.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   10000.00000      10000.00|    9336.00000       9336.00|    5240.70000        5240.70
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0003 619-51859                        LUMP|   10000.00000      10000.00|    9337.00000       9337.00|    3546.80000        3546.80
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0004 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     873.45000         873.45
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 1                |                            |                            |
0005 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     591.14000         591.14
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 2                |                            |                            |
0006 619-61000                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   44545.95000       44545.95
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0007 619-61000                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   30147.80000       30147.80
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0008 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     873.45000         873.45
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0009 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     591.14000         591.14
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0010 709-51821                        LUMP|     350.00000        350.00|     500.00000        500.00|     873.45000         873.45
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0011 709-51821                        LUMP|       0.01000          0.01|     500.00000        500.00|     591.14000         591.14
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0012 801-06640                15.000  EACH|     100.00000       1500.00|       1.00000         15.00|     100.00000        1500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06645                 2.000  EACH|     100.00000        200.00|       1.00000          2.00|      15.00000          30.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0014 801-06710                30.000  DAY |      20.00000        600.00|       2.00000         60.00|      25.00000         750.00
  FLASHING ARROW SIGN                     |                            |                            |
     SECTION TOTALS                       |             $     59,650.01|             $     65,000.00|                $     94,780.02
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     59,650.01|             $     65,000.00|                $     94,780.02
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 389 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    77,000.00                                                  ROUTE : I-65
     CALL ORDER   : 389                     CONTRACT ID : B -25443-A                   COUNTIES : LAKE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1841931              |                            |
                                          |VENUS PAINTING COMPANY      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   10000.00000      10000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   10000.00000      10000.00|                            |
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0003 619-51859                        LUMP|   10000.00000      10000.00|                            |
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0004 619-60806                        LUMP|     300.00000        300.00|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 1                |                            |                            |
0005 619-60806                        LUMP|     300.00000        300.00|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 2                |                            |                            |
0006 619-61000                        LUMP|   50000.00000      50000.00|                            |
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0007 619-61000                        LUMP|   50000.00000      50000.00|                            |
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0008 619-93423                        LUMP|     300.00000        300.00|                            |
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0009 619-93423                        LUMP|     300.00000        300.00|                            |
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0010 709-51821                        LUMP|     300.00000        300.00|                            |
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0011 709-51821                        LUMP|     300.00000        300.00|                            |
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0012 801-06640                15.000  EACH|      60.00000        900.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06645                 2.000  EACH|     150.00000        300.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0014 801-06710                30.000  DAY |      30.00000        900.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
     SECTION TOTALS                       |             $    133,900.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    133,900.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 395 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   483,600.00                                                  ROUTE : US 52
     CALL ORDER   : 395                     CONTRACT ID : B -25461-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    418,000.00     100.0000%
   2   35-1645115     THREE STAR PAINTING                                                    $    456,000.00     109.0909%
   3   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING          CONDITIONAL BID      $    590,000.00     141.1483%
   4   35-1841931     VENUS PAINTING COMPANY                            CONDITIONAL BID      $    733,000.00     175.3588%
====================================================================================================================================
                                          |(1) 36-3350477              |(2) 35-1645115              |(3) 35-1602596
                                          |EAGLE PAINTING & MAINTENANCE|THREE STAR PAINTING         |ICARUS INDUSTRIAL PAINTING &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-06790                10.000  MOS |     300.00000       3000.00|     600.00000       6000.00|      10.00000         100.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   60000.00000      60000.00|   22500.00000      22500.00|   29500.00000       29500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-51859                        LUMP|  140000.00000     140000.00|   64125.00000      64125.00|  157900.00000      157900.00
  PAINT STEEL BRIDGE                      |                            |                            |
0004 619-60806                        LUMP|    5000.00000       5000.00|    7125.00000       7125.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING                                |                            |                            |
0005 619-61000                        LUMP|  176000.00000     176000.00|  354250.00000     354250.00|  400000.00000      400000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0006 619-93423                        LUMP|   30000.00000      30000.00|    1000.00000       1000.00|    1000.00000        1000.00
  POLLUTION CONTROL                       |                            |                            |
0007 709-51821                        LUMP|    4000.00000       4000.00|    1000.00000       1000.00|     500.00000         500.00
  SURFACE SEAL                            |                            |                            |
     SECTION TOTALS                       |             $    418,000.00|             $    456,000.00|                $    590,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    418,000.00|             $    456,000.00|                $    590,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 395 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   483,600.00                                                  ROUTE : US 52
     CALL ORDER   : 395                     CONTRACT ID : B -25461-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1841931              |                            |
                                          |VENUS PAINTING COMPANY      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1000.00000      10000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   40000.00000      40000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-51859                        LUMP|  100000.00000     100000.00|                            |
  PAINT STEEL BRIDGE                      |                            |                            |
0004 619-60806                        LUMP|    1000.00000       1000.00|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING                                |                            |                            |
0005 619-61000                        LUMP|  573000.00000     573000.00|                            |
  CLEAN STEEL BRIDGE                      |                            |                            |
0006 619-93423                        LUMP|    8000.00000       8000.00|                            |
  POLLUTION CONTROL                       |                            |                            |
0007 709-51821                        LUMP|    1000.00000       1000.00|                            |
  SURFACE SEAL                            |                            |                            |
     SECTION TOTALS                       |             $    733,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    733,000.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 399 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/02/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949038

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    292,895.65     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    314,329.87     107.3180%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    319,090.80     108.9435%
   4   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    324,355.19     110.7408%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $    337,798.22     115.3305%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $    359,109.25     122.6065%
   7   35-1057871     SMOCK FANSLER CORPORATION                                              $    362,064.54     123.6155%
   8   35-1447641     STRUCTURE CONTRACTORS                             CONDITIONAL BID      $    375,695.02     128.2692%
   9   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    477,755.90     163.1147%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-0918397              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1000.00000       8000.00|    2000.00000      16000.00|    1250.00000       10000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    4800.00000        4800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14500.00000      14500.00|   15700.00000      15700.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8500.00000       8500.00|    7950.00000       7950.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   19500.00000      19500.00|   15000.00000      15000.00|   16500.00000       16500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               471.000  m3  |      15.00000       7065.00|      22.50000      10597.50|      20.00000        9420.00
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               332.000  m   |       7.00000       2324.00|       6.55000       2174.60|       5.10000        1693.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02231                 2.700  m   |      50.00000        135.00|      50.00000        135.00|      75.00000         202.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02236                 1.000  EACH|     100.00000        100.00|      90.00000         90.00|      55.00000          55.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 205-04931                 1.000  EACH|     250.00000        250.00|     350.00000        350.00|    1000.00000        1000.00
  SEDIMENT TRAP                           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 399 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-0918397              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 206-51230                20.200  m3  |      30.00000        606.00|      36.00000        727.20|      45.00000         909.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 207-02045               159.000  m3  |       5.00000        795.00|      17.00000       2703.00|      15.00000        2385.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 211-02060                 1.000  m3  |      35.00000         35.00|     240.00000        240.00|     100.00000         100.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 211-06467                19.200  m3  |      27.50000        528.00|      60.00000       1152.00|      65.00000        1248.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 303-60900               589.000  Mg  |      17.50000      10307.50|      18.00000      10602.00|      22.00000       12958.00
  COMPACTED AGGREGATE FOR BASE, 0 , NO. 53|                            |                            |
0016 402-05468               253.000  Mg  |      55.00000      13915.00|      40.00000      10120.00|      49.65000       12561.45
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               173.000  Mg  |      50.00000       8650.00|      37.00000       6401.00|      54.90000        9497.70
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477                79.000  Mg  |      72.00000       5688.00|      52.00000       4108.00|      62.85000        4965.15
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481                60.000  Mg  |      54.00000       3240.00|      55.00000       3300.00|      63.60000        3816.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 406-05521              3160.000  m2  |       0.15000        474.00|       1.00000       3160.00|       0.10000         316.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01522                 3.000  EACH|    1200.00000       3600.00|    1130.00000       3390.00|    1130.00000        3390.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-05071                 1.000  EACH|    1600.00000       1600.00|    1550.00000       1550.00|    1550.00000        1550.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0023 601-06234                 1.000  EACH|   17500.00000      17500.00|   13600.00000      13600.00|   13600.00000       13600.00
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            |
0024 601-94689                 2.000  EACH|    2200.00000       4400.00|    2095.00000       4190.00|    2095.00000        4190.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-99105                49.100  m   |      30.00000       1473.00|      34.00000       1669.40|      34.00000        1669.40
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                11.000  EACH|       8.00000         88.00|       7.00000         77.00|       7.00000          77.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527                57.000  Mg  |      85.00000       4845.00|      80.00000       4560.00|      73.75000        4203.75
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06257               143.300  m2  |      57.00000       8168.10|      70.00000      10031.00|      85.00000       12180.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0029 611-06497                 3.000  EACH|     190.00000        570.00|     100.00000        300.00|     100.00000         300.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-01323                 3.000  EACH|     350.00000       1050.00|     160.00000        480.00|      75.00000         225.00
  MONUMENT. IDOT CENTERLINE, INSTALL      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 399 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-0918397              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 615-06490                 3.000  EACH|     110.00000        330.00|      75.00000        225.00|      75.00000         225.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 616-02320               600.000  m2  |       2.80000       1680.00|       3.00000       1800.00|       3.50000        2100.00
  GEOTEXTILES                             |                            |                            |
0033 616-05689               711.000  Mg  |      40.00000      28440.00|      35.00000      24885.00|      27.00000       19197.00
  RIPRAP, CLASS 2                         |                            |                            |
0034 616-06405                 6.000  Mg  |      20.00000        120.00|      53.50000        321.00|      25.00000         150.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-06567                18.000  kL  |       1.00000         18.00|       1.00000         18.00|       1.00000          18.00
  WATER                                   |                            |                            |
0036 621-06574               985.000  m2  |       4.25000       4186.25|       3.75000       3693.75|       4.25000        4186.25
  SODDING                                 |                            |                            |
0037 622-05650                 5.000  EACH|     475.00000       2375.00|     455.00000       2275.00|     550.00000        2750.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0038 701-98647               102.000  m   |     100.00000      10200.00|     120.00000      12240.00|      95.00000        9690.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0039 702-51005                10.800  m3  |     400.00000       4320.00|    1100.00000      11880.00|     750.00000        8100.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0040 703-51030               882.000  kg  |       1.50000       1323.00|       1.40000       1234.80|       1.50000        1323.00
  REINFORCING STEEL                       |                            |                            |
0041 703-51032             11634.000  kg  |       1.50000      17451.00|       1.35000      15705.90|       1.65000       19196.10
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0042 704-51002                51.100  m3  |     440.00000      22484.00|     700.00000      35770.00|     800.00000       40880.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0043 706-05732                 3.000  EACH|    1000.00000       3000.00|    2100.00000       6300.00|    1500.00000        4500.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0044 706-51020                 8.600  m3  |     450.00000       3870.00|     860.00000       7396.00|     600.00000        5160.00
  CONCRETE, C, RAILING                    |                            |                            |
0045 707-05983               114.520  m   |     215.00000      24621.80|     221.00000      25308.92|     325.00000       37219.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0046 709-51821                        LUMP|    2500.00000       2500.00|    2410.00000       2410.00|    2200.00000        2200.00
  SURFACE SEAL                            |                            |                            |
0047 715-05168                17.000  m   |      60.00000       1020.00|      90.00000       1530.00|      65.00000        1105.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0048 715-05407                30.000  m   |       5.00000        150.00|       8.00000        240.00|      50.00000        1500.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0049 715-46005                 1.000  EACH|     225.00000        225.00|     290.00000        290.00|     300.00000         300.00
  PIPE END SECTION, 375 mm                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-0918397              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 720-45030                 1.000  EACH|    1200.00000       1200.00|    1150.00000       1150.00|    1500.00000        1500.00
  INLET, E7                               |                            |                            |
0051 801-04308                 4.000  EACH|     300.00000       1200.00|     210.00000        840.00|     210.00000         840.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06606                10.000  EACH|     125.00000       1250.00|      80.00000        800.00|      80.00000         800.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06625                13.000  EACH|      90.00000       1170.00|      85.00000       1105.00|      85.00000        1105.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0054 801-06640                10.000  EACH|     120.00000       1200.00|      70.00000        700.00|      70.00000         700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06775                        LUMP|    4500.00000       4500.00|     570.00000        570.00|    1250.00000        1250.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 808-06713               350.000  m   |       1.75000        612.50|       0.43000        150.50|       0.43000         150.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714               310.000  m   |       1.75000        542.50|       0.43000        133.30|       0.43000         133.30
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    292,895.65|             $    314,329.87|                $    319,090.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    292,895.65|             $    314,329.87|                $    319,090.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1609544              |(6) 35-1212938
                                          |ROBERTSON, DUNCAN, INC.     |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1250.00000      10000.00|    1250.00000      10000.00|    3000.00000       24000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|    6670.00000       6670.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   17100.00000      17100.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|   15000.00000      15000.00|    8000.00000        8000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   20000.00000      20000.00|   43799.00000      43799.00|   12000.00000       12000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               471.000  m3  |      15.00000       7065.00|      12.00000       5652.00|      23.00000       10833.00
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               332.000  m   |       3.00000        996.00|       5.87000       1948.84|       4.80000        1593.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02231                 2.700  m   |     200.00000        540.00|      30.00000         81.00|     144.00000         388.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02236                 1.000  EACH|     100.00000        100.00|      63.00000         63.00|     151.00000         151.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 205-04931                 1.000  EACH|    1000.00000       1000.00|     600.00000        600.00|     735.00000         735.00
  SEDIMENT TRAP                           |                            |                            |
0011 206-51230                20.200  m3  |      15.00000        303.00|      20.00000        404.00|      33.00000         666.60
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 207-02045               159.000  m3  |       3.00000        477.00|       4.00000        636.00|      16.00000        2544.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 211-02060                 1.000  m3  |     500.00000        500.00|      45.00000         45.00|     140.00000         140.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 211-06467                19.200  m3  |      30.00000        576.00|      40.00000        768.00|     116.00000        2227.20
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 303-60900               589.000  Mg  |      18.00000      10602.00|      19.00000      11191.00|      25.00000       14725.00
  COMPACTED AGGREGATE FOR BASE, 0 , NO. 53|                            |                            |
0016 402-05468               253.000  Mg  |      56.43000      14276.79|      60.00000      15180.00|      67.50000       17077.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               173.000  Mg  |      50.60000       8753.80|      52.90000       9151.70|      60.00000       10380.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477                79.000  Mg  |      75.90000       5996.10|      79.35000       6268.65|      90.30000        7133.70
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1609544              |(6) 35-1212938
                                          |ROBERTSON, DUNCAN, INC.     |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05481                60.000  Mg  |      56.43000       3385.80|      60.00000       3600.00|      67.00000        4020.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 406-05521              3160.000  m2  |       0.17000        537.20|       0.17000        537.20|       0.20000         632.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01522                 3.000  EACH|    1430.00000       4290.00|    1300.00000       3900.00|    1200.00000        3600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-05071                 1.000  EACH|    1870.00000       1870.00|    1800.00000       1800.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0023 601-06234                 1.000  EACH|   20350.00000      20350.00|   15640.00000      15640.00|   15000.00000       15000.00
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            |
0024 601-94689                 2.000  EACH|    2640.00000       5280.00|    2400.00000       4800.00|    2400.00000        4800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-99105                49.100  m   |      55.00000       2700.50|      39.10000       1919.81|      35.00000        1718.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                11.000  EACH|      10.00000        110.00|       8.00000         88.00|      12.00000         132.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527                57.000  Mg  |      88.00000       5016.00|      92.00000       5244.00|     110.00000        6270.00
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06257               143.300  m2  |      60.00000       8598.00|      62.00000       8884.60|      65.00000        9314.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0029 611-06497                 3.000  EACH|     125.00000        375.00|     115.00000        345.00|     225.00000         675.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-01323                 3.000  EACH|     400.00000       1200.00|     125.00000        375.00|     390.00000        1170.00
  MONUMENT. IDOT CENTERLINE, INSTALL      |                            |                            |
0031 615-06490                 3.000  EACH|     200.00000        600.00|      87.00000        261.00|     125.00000         375.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 616-02320               600.000  m2  |       3.25000       1950.00|       2.00000       1200.00|       2.70000        1620.00
  GEOTEXTILES                             |                            |                            |
0033 616-05689               711.000  Mg  |      45.00000      31995.00|      22.00000      15642.00|      40.00000       28440.00
  RIPRAP, CLASS 2                         |                            |                            |
0034 616-06405                 6.000  Mg  |      45.00000        270.00|      60.00000        360.00|      89.00000         534.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-06567                18.000  kL  |       1.10000         19.80|      21.00000        378.00|       1.25000          22.50
  WATER                                   |                            |                            |
0036 621-06574               985.000  m2  |       4.12000       4058.20|       4.90000       4826.50|       4.65000        4580.25
  SODDING                                 |                            |                            |
0037 622-05650                 5.000  EACH|     500.00000       2500.00|     518.00000       2590.00|     570.00000        2850.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1609544              |(6) 35-1212938
                                          |ROBERTSON, DUNCAN, INC.     |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 701-98647               102.000  m   |     100.00000      10200.00|     105.00000      10710.00|     160.00000       16320.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0039 702-51005                10.800  m3  |     750.00000       8100.00|     720.00000       7776.00|     480.00000        5184.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0040 703-51030               882.000  kg  |       1.35000       1190.70|       1.20000       1058.40|       1.20000        1058.40
  REINFORCING STEEL                       |                            |                            |
0041 703-51032             11634.000  kg  |       1.40000      16287.60|       1.39000      16171.26|       1.40000       16287.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0042 704-51002                51.100  m3  |     600.00000      30660.00|     560.00000      28616.00|     775.00000       39602.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0043 706-05732                 3.000  EACH|    1200.00000       3600.00|    1400.00000       4200.00|    1350.00000        4050.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0044 706-51020                 8.600  m3  |     700.00000       6020.00|     446.00000       3835.60|     625.00000        5375.00
  CONCRETE, C, RAILING                    |                            |                            |
0045 707-05983               114.520  m   |     300.00000      34356.00|     322.89000      36977.36|     305.00000       34928.60
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0046 709-51821                        LUMP|    3000.00000       3000.00|    1620.00000       1620.00|    2800.00000        2800.00
  SURFACE SEAL                            |                            |                            |
0047 715-05168                17.000  m   |      50.00000        850.00|      65.90000       1120.30|      62.00000        1054.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0048 715-05407                30.000  m   |      15.00000        450.00|      10.00000        300.00|      22.00000         660.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0049 715-46005                 1.000  EACH|     250.00000        250.00|     167.00000        167.00|     185.00000         185.00
  PIPE END SECTION, 375 mm                |                            |                            |
0050 720-45030                 1.000  EACH|    1000.00000       1000.00|    1100.00000       1100.00|    1100.00000        1100.00
  INLET, E7                               |                            |                            |
0051 801-04308                 4.000  EACH|     231.00000        924.00|     242.00000        968.00|     260.00000        1040.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06606                10.000  EACH|      88.00000        880.00|      92.00000        920.00|     100.00000        1000.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06625                13.000  EACH|      93.50000       1215.50|      98.00000       1274.00|     105.00000        1365.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0054 801-06640                10.000  EACH|      77.00000        770.00|      81.00000        810.00|      87.00000         870.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06775                        LUMP|    3500.00000       3500.00|    2895.00000       2895.00|     850.00000         850.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 808-06713               350.000  m   |       0.47000        164.50|       0.50000        175.00|       0.50000         175.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714               310.000  m   |       0.47000        145.70|       0.50000        155.00|       0.50000         155.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1609544              |(6) 35-1212938
                                          |ROBERTSON, DUNCAN, INC.     |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    324,355.19|             $    337,798.22|                $    359,109.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    324,355.19|             $    337,798.22|                $    359,109.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-1447641              |(9) 35-1618530
                                          |SMOCK FANSLER CORPORATION   |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1500.00000      12000.00|    1200.00000       9600.00|    1200.00000        9600.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4700.00000       4700.00|    5000.00000       5000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17000.00000      17000.00|   18000.00000      18000.00|   23800.00000       23800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   18000.00000      18000.00|   10000.00000      10000.00|    9500.00000        9500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   26000.00000      26000.00|   45000.00000      45000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               471.000  m3  |      12.00000       5652.00|      18.00000       8478.00|      50.00000       23550.00
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               332.000  m   |       5.00000       1660.00|       7.00000       2324.00|       7.00000        2324.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02231                 2.700  m   |      50.00000        135.00|       7.00000         18.90|     250.00000         675.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02236                 1.000  EACH|     200.00000        200.00|     500.00000        500.00|      95.00000          95.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 205-04931                 1.000  EACH|    1000.00000       1000.00|     600.00000        600.00|    2500.00000        2500.00
  SEDIMENT TRAP                           |                            |                            |
0011 206-51230                20.200  m3  |      50.00000       1010.00|      30.00000        606.00|     120.00000        2424.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 207-02045               159.000  m3  |      10.00000       1590.00|      20.00000       3180.00|      65.00000       10335.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 211-02060                 1.000  m3  |      50.00000         50.00|     400.00000        400.00|      50.00000          50.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 211-06467                19.200  m3  |      80.00000       1536.00|      50.00000        960.00|     110.00000        2112.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 303-60900               589.000  Mg  |      18.00000      10602.00|      28.00000      16492.00|      30.00000       17670.00
  COMPACTED AGGREGATE FOR BASE, 0 , NO. 53|                            |                            |
0016 402-05468               253.000  Mg  |      55.00000      13915.00|      52.00000      13156.00|      55.00000       13915.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               173.000  Mg  |      49.00000       8477.00|      48.00000       8304.00|      50.00000        8650.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477                79.000  Mg  |      73.00000       5767.00|      70.00000       5530.00|      75.00000        5925.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-1447641              |(9) 35-1618530
                                          |SMOCK FANSLER CORPORATION   |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05481                60.000  Mg  |      55.00000       3300.00|      52.00000       3120.00|      56.00000        3360.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 406-05521              3160.000  m2  |       0.17000        537.20|       0.15000        474.00|       0.16000         505.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01522                 3.000  EACH|    1190.00000       3570.00|    1125.00000       3375.00|    1200.00000        3600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-05071                 1.000  EACH|    1643.00000       1643.00|    1600.00000       1600.00|    1650.00000        1650.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0023 601-06234                 1.000  EACH|   14800.00000      14800.00|   17000.00000      17000.00|   20000.00000       20000.00
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            |
0024 601-94689                 2.000  EACH|    2221.00000       4442.00|    2200.00000       4400.00|    2200.00000        4400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-99105                49.100  m   |      36.00000       1767.60|      30.00000       1473.00|      31.00000        1522.10
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                11.000  EACH|       8.00000         88.00|      10.00000        110.00|      10.00000         110.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527                57.000  Mg  |      85.00000       4845.00|      82.00000       4674.00|      88.00000        5016.00
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06257               143.300  m2  |      69.00000       9887.70|      55.00000       7881.50|      70.00000       10031.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0029 611-06497                 3.000  EACH|     105.00000        315.00|     200.00000        600.00|     200.00000         600.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-01323                 3.000  EACH|     600.00000       1800.00|     325.00000        975.00|     325.00000         975.00
  MONUMENT. IDOT CENTERLINE, INSTALL      |                            |                            |
0031 615-06490                 3.000  EACH|      80.00000        240.00|     110.00000        330.00|     110.00000         330.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 616-02320               600.000  m2  |       3.00000       1800.00|       5.00000       3000.00|       4.00000        2400.00
  GEOTEXTILES                             |                            |                            |
0033 616-05689               711.000  Mg  |      36.00000      25596.00|      50.00000      35550.00|      60.00000       42660.00
  RIPRAP, CLASS 2                         |                            |                            |
0034 616-06405                 6.000  Mg  |      38.00000        228.00|      60.00000        360.00|     100.00000         600.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-06567                18.000  kL  |       1.50000         27.00|       1.00000         18.00|       1.00000          18.00
  WATER                                   |                            |                            |
0036 621-06574               985.000  m2  |       5.00000       4925.00|       4.00000       3940.00|       4.00000        3940.00
  SODDING                                 |                            |                            |
0037 622-05650                 5.000  EACH|     578.00000       2890.00|     475.00000       2375.00|     500.00000        2500.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-1447641              |(9) 35-1618530
                                          |SMOCK FANSLER CORPORATION   |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 701-98647               102.000  m   |     120.00000      12240.00|     117.00000      11934.00|     250.00000       25500.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0039 702-51005                10.800  m3  |    1900.00000      20520.00|     600.00000       6480.00|    1250.00000       13500.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0040 703-51030               882.000  kg  |       1.32000       1164.24|       1.25000       1102.50|       1.40000        1234.80
  REINFORCING STEEL                       |                            |                            |
0041 703-51032             11634.000  kg  |       1.50000      17451.00|       1.75000      20359.50|       1.60000       18614.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0042 704-51002                51.100  m3  |     770.00000      39347.00|     725.00000      37047.50|    1100.00000       56210.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0043 706-05732                 3.000  EACH|    2000.00000       6000.00|    1700.00000       5100.00|    1300.00000        3900.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0044 706-51020                 8.600  m3  |     600.00000       5160.00|     820.00000       7052.00|     725.00000        6235.00
  CONCRETE, C, RAILING                    |                            |                            |
0045 707-05983               114.520  m   |     285.00000      32638.20|     281.00000      32180.12|     350.00000       40082.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0046 709-51821                        LUMP|    2600.00000       2600.00|    2500.00000       2500.00|    2600.00000        2600.00
  SURFACE SEAL                            |                            |                            |
0047 715-05168                17.000  m   |      85.00000       1445.00|     110.00000       1870.00|      70.00000        1190.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0048 715-05407                30.000  m   |      40.00000       1200.00|      22.00000        660.00|      30.00000         900.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0049 715-46005                 1.000  EACH|     500.00000        500.00|     200.00000        200.00|     500.00000         500.00
  PIPE END SECTION, 375 mm                |                            |                            |
0050 720-45030                 1.000  EACH|    2000.00000       2000.00|    1200.00000       1200.00|    1500.00000        1500.00
  INLET, E7                               |                            |                            |
0051 801-04308                 4.000  EACH|     225.00000        900.00|     210.00000        840.00|     250.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06606                10.000  EACH|      88.00000        880.00|      80.00000        800.00|     100.00000        1000.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06625                13.000  EACH|      90.00000       1170.00|      85.00000       1105.00|     100.00000        1300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0054 801-06640                10.000  EACH|      75.00000        750.00|      70.00000        700.00|      85.00000         850.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06775                        LUMP|    3800.00000       3800.00|    4500.00000       4500.00|   19000.00000       19000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 808-06713               350.000  m   |       0.46000        161.00|       1.00000        350.00|       0.45000         157.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714               310.000  m   |       0.46000        142.60|       1.00000        310.00|       0.45000         139.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,225.86                                                  ROUTE : MILLERSVILLE ROAD
     CALL ORDER   : 399                     CONTRACT ID : B -25499-A                   COUNTIES : MARION
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-1447641              |(9) 35-1618530
                                          |SMOCK FANSLER CORPORATION   |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    362,064.54|             $    375,695.02|                $    477,755.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    362,064.54|             $    375,695.02|                $    477,755.90
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 409 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : GOSPEL ST (PAOLI)
     CALL ORDER   : 409                     CONTRACT ID : B -25502-A                   COUNTIES : ORANGE
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/21/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    264,000.01     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    283,975.80     107.5665%
   3   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $    322,540.03     122.1742%
====================================================================================================================================




